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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-C-12-054 

NAME OF OFFEROR OR CONTRACTOR 

RESEARCH TRIANGLE INSTITUTE 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

DUNS Number: l(b)(4) I 
Technical Supwp~o~r~t~f~o-r~A~s--s_e_s_s_m_e_n~t--a_n_d~·watershed 

Protection 
Max Expire Date: 09/27/2017 
Delivery: 1825 Days After Award 
FOB: Destination 
Period of Performance: 09/28/2012 to 09/27/2012 

Ordering Period -Technical Support for Assessment 
and Watershed Protection 
Obligated Amount: $50,000.00 

Accounting Info: 
12-13-B-87FP-202BE2-2505-1287AE2010-002 BFY: 12 
EFY: 13 Fund: B Budget Org: 87FP Program (PRC): 
202BE2 Budget (BOC) : 2505 DCN - Line ID: 
1287AE2010-002 
Funding Flag: Partial 
Funded: $50,000.00 

The obligated amount of award: $50,000.00. The 
total for this award is shown in box 15G. 

NSN 7540.01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

2 

AMOUNT 

(F) 

107,800,000.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 

FAR (48 CFR) 53.110 
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SECTION B - Supplies or Services/Prices 

B-1 FAR 17.503 ORDERING PROCEDURES (CO- added clause) 

1. Task orders for work described in Attachment 1, Performance Work Statement, will be competed among 
the multiple contractors who receive awards resulting from Solicitation No. SOL-CI-ll-00094 except as 
provided for in FAR 16.505(b)(2). All contractors must submit a proposal for each competed task order and 
be available to perform if selected. The only acceptable reasons for a contractor's non-participation would 
be due to an inability to accept or perform the work because of a conflict of interest, capacity problem, or 
some other compelling factor which the CO determines would affect the contractor's ability to perform the 
work and justifies its non-participation in the process. Such inability to accept or perform work must be 
documented in the contractor's response to the request for offer. 

2. Task orders issued under this contract may be issued on a firm-fixed price, or cost-plus-fixed-fee term 
form or completion form basis. 

3. All contractors will be provided a fair opportunity to be considered for each order in excess of $3,000 
pursuant to FAR l6.505(b). The Contracting Officer need not contact each awardee before selecting an 
order awardee if the Contracting Officer has information available on hand to ensure that each awardee is 
provided a fair opportunity to be considered. Alternatively, or in addition, contractors may be given the 
opportunity to propose on a given task order by any of the following mechanisms: 

a. The Contracting Officer may telephone contractors to identify resource availability and price/cost for 
simple, well-defined tasks which only require the contractor to meet a stated schedule; 

b. The Contracting Officer may telephone or issue written requests for oral or videotaped technical offers 
for tasks where a technical approach is needed. The Contracting Officer will request 
cost/price information as well; or 

c. The Contracting Officer may telephone or issue written requests to the contractors requesting the written 
submission of offers for complex tasks, where a technical approach, as well as resource availability and 
price/cost need to be considered. The request may suggest a page limitation for the offer based on the 
complexity of the task order. 

4. Each request for offers will include the following: 

a. The Performance Work Statement (PWS) and the technical and/or cost/price or other evaluation criteria 
which will be used to evaluate the offers. Evaluation criteria may include, but is not limited to, adequacy of 
technical approach to perform the order, adequacy of staffing plan/capability of proposed personnel, 
adequacy of delivery schedule, record of past performance (on this and/or other recent contracts) including 
quality of deliverables and record of cost control; 

b. The components of the offer (technical and/or price/cost or other factors) to be submitted; 

c. The format for submission; 

d. The contract/task order type, 

e. The time frame for submission of the offer; 

f. The basis for selection; and 

g. Any other relevant instructions to the contractor, including those regarding discussions. 

5. Upon receipt of a request for offer, the contractor shall submit an offer to the Contracting Officer within 
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the time specified in the request. The Government shall have the right to accept the offer without further 
discussions. After acceptance, the Government will issue a task order. As noted above, the more complex 
tasks may include technical and cost components. However, some may only require cost submissions. 

6. Proposals submitted for cost type task orders will be based on average category rates or current salary 
rates, as indicated by the contractor's current payroll data (whichever method the offeror customarily uses), 
and the current provisional indirect rates, as indicated by the latest indirect rate negotiation from the 
cognizant auditor. Offerors shall provide current, up-to-date, copies of the ( l) negotiated provisional 
indirect rates and (2) payroll data with their offers for individual cost-type task orders. 

7. All task order offers shall include a conflict of interest (COl) certification. Before submitting the conflict 
of interest certification, the contractor shall search its records accumulated, at a minimum, over the past 
three years immediately prior to the receipt of the request for offer or similar tasking document. In the COl 
certification, the contractor must certify that, to the best of the contractor's knowledge and belief, all actual 
or potential organizational conflicts of interest have been reported to the Contracting Officer or no actual or 
potential organizational conflicts of interest exist. In addition, the contractor must certify that the 
personnel it has proposed to perform work under or relating to the particular task order have been informed 
of their obligation to report personal and organizational conflicts of interest to the contractor. The 
certification shall also include a statement that the contractor recognizes its continuing obligation to 
identify and report any actual or potential conflicts of interest arising during performance of the task order. 

8. Offers will be evaluated based on the method of selection described in the request for offer. The method 
of selection for issuance of a task order will be tailored to the specific requirements of the task order. The 
methods of selection may be any one of the following: 

• Issuance of the order to the contractor offering the best value to the Government (technical quality more 
important than cost/price). In this situation, the order issuance is based primarily on technical quality, with 
cost as a secondary consideration. This method requires documenting any trade-off decisions in making a 
selection, such as the rationale for paying more for higher technical quality. 

• Issuance of the order to the contractor with the lowest evaluated cost, technically acceptable offer. 
Generally, the technical component of these offers are scored as acceptable or unacceptable rather than 
given point scores, and order issuance is made to the technically acceptable offer with the lowest evaluated 
cost/price. If orders are not point or adjectivally scored, evaluation criteria will be rated as acceptable or 
unacceptable. If this rating approach is used, the request for offers will identify what constitutes an 
"acceptable" and "unacceptable" rating. 

• Issuance of the order to the contractor with the lowest evaluated cost/price, no technical proposal 
required. 

9. Issuance of an order may be made based on evaluation of initial offers without discussions, or on 
evaluation of offers and discussions. The request for offers will set forth whether or not discussions will be 
held, or if awards will be based on evaluation with no discussions, or whether the Contracting Officer 
reserves the right to have discussions if deemed necessary. If discussions are held, the Contracting Officer 
and, if necessary, the Project Officer or Task Order Project Officer, will hold discussions with the 
contractors after evaluation of initial offers. 

B-2 EPA 1552.216-72 ORDERING-BY DESIGNATED ORDERING OFFICERS. (APR 1984) 

(a) The Government will order any supplies and services to be furnished under this contract by issuing 
delivery orders on Optional Form 347, or any agency prescribed form, from the effective date of contract 
award through a 60 month period .. In addition to the Contracting Officer, the following individuals are 
authorized ordering officers. 

Ordering Officers will be appointed in the applicable Task Orders. 
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(b) A Standard Form 30 will be the method of amending delivery orders. 

(c) The Contractor shall acknowledge receipt of each order and shall prepare and forward to the Ordering 
Officer within ten (10) calendar days the proposed staffing plan for accomplishing the assigned task within 
the period specified. 

(d) If the Contractor considers the estimated labor hours or specified work completion date to be 
unreasonable, he/she shall promptly notify the Ordering Officer and Contracting Officer in writing within 
10 calendar days, stating why the estimated labor hours or specified completion date is considered 
unreasonable. 

(e) Each delivery order will have a ceiling price, which the Contractor may not exceed. When the 
Contractor has reason to believe that the labor payment and support costs for the order, which will accrue in 
the next thirty (30) days, will bring total cost to over 85 percent of the ceiling price specified in the order, 
the Contractor shall notify the Ordering Officer. 

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are being ordered. 

(End of clause) 

B-3 LOCAL CLAUSES EPA-B-16-101 MINIMUM AND MAXIMUM AMOUNTS 

During the period specified in the "Ordering" clause, the Government shall place orders totaling a 
minimum of $50,000.00. The amount of all orders shall not exceed $107,800,000.00. 
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SECTION C - Description/Specifications 

C-1 EPA 1552.211-79 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES 
MANAGEMENT. (JAN 2012) 

Compliance with EPA Policies for Information Resources Management 

(a) Definition. Information Resources Management (IRM) is defined as any planning, budgeting, 
organizing, directing, training, promoting, controlling, and managing activities associated with the 
burden, collection, creation, use and dissemination of information. IRM includes both 
information itself and the management of information and related resources such as personnel, 
equipment, funds, and technology. Examples of these services include but are not limited to the 
following: 

(l) The acquisition, creation, or modification of a computer program or automated data 
base for delivery to EPA or use by EPA or contractors operating EPA programs. 

(2) The analysis of requirements for, study of the feasibility of, evaluation of alternatives 
for, or design and development of a computer program or automated data base for use by 
EPA or contractors operating EPA programs. 

(3) Services that provide EPA personnel access to or use of computer or word processing 
equipment, software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data communications; 
electronic messaging services or capabilities; electronic bulletin boards, or other forms of 
electronic information dissemination; electronic record-keeping; or any other automated 
information services. 

(b) General. The Contractor shall perform any IRM-related work under this contract in accordance 
with the IRM policies, standards, and procedures set forth on the Office of Environmental 
Information policy Web site. Upon receipt of a work request (i.e. delivery order, task order, or 
work assignment), the Contractor shall check this listing of directives. The applicable directives 
for performance of the work request are those in effect on the date of issuance of the work request. 
The 2100 Series (2100-2199) of the Agency's Directive System contains the majority of the 
Agency's IRM policies, standards, and procedures. 

(c) Section 508 requirements. Contract deliverables are required to be compliant with Section 508 
requirements. The Environmental Protection Agency policy for 508 compliance can be found on 
the Agency's Directive System identified in section (d) of this clause under policy number CIO 
2130.0, Accessible Electronic and Information Technology. Additional information on Section 
508 including EPA's 508 policy can be found at www.epa.gov/accessibility. 

(d) Electronic access. A complete listing, including full text, of documents included in the 2100 
Series of the Agency's Directive System is maintained on the EPA Public Access Server on the 
Internet at http://epa.gov/docs/irmpoli8/. 

(End of clause) 

C-2 LOCAL CLAUSES EPA-C-10-101 STATEMENT OF WORK/PERFORMANCE WORK 
STATEMENT/SPECIFICATIONS 

The Contractor shall furnish the necessary personnel, material, equipment, services, and facilities (except as 
otherwise specified), to perform the Performance Work Statement (PWS) included in Attachment l. Work 
will be ordered against the subject PWS through Contracting Officer issuance of Task Orders. 
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C-3 LOCAL CLAUSES EPA-H-07-103 NOTICE REGARDING PROHIBITED CONTRACTOR 
ACTIVITIES ON ENVIRONMENTAL PROTECTION AGENCY 

NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000 000) (NOV 1994) 

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this 
contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or attending 
Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work 
performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, 
Delivery Orders, or any other work issuance document under a contract that the contractor is performing or 
may perform. Such a work issuance document, prepared by an EPA prime contractor under an EPA prime 
contract for its subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector General, General Accounting 
Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act requests, other than routine, non 
judgmental correspondence. 

14. Any contract which authorizes a contractor to represent itself as EPA to outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for security clearances. 

17. The actual preparation of an office's official budget request. 
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SECTION D - Packaging and Marking 

Page 8 of65 



SECTION E - Inspection and Acceptance 

E-1 FAR 52.246-3 INSPECTION OF SUPPLIES- COST-REIMBURSEMENT. (MAY 2001) 

E-2 FAR 52.246-4 INSPECTION OF SERVICES- FIXED-PRICE. (AUG 1996) 

E-3 FAR 52.246-5 INSPECTION OF SERVICES- COST-REIMBURSEMENT. (APR 1984) 

E-4 FAR 52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT. (FEB 1999) 

The Contractor shall comply with the higher-level quality standard selected below. 

[X] 

Title 
Tailoring 

Specifications and 
Guidelines for Quality 
Systems for Environ 
mental Data Collection 
and Environmental 
Technology Programs 

Numbering 

ANSIIASQC E4 1994 See below 

As authorized by FAR 52.246-ll, the higher-level quality standard ANSIIASQC E4 is tailored as follows: 

The solicitation and contract require the offeror/contractor to demonstrate conformance to ANSI/ASQC E4 
by submitting the quality documentation described below. 

In addition, after award of the contract, the Contractor shall revise, when applicable, quality 
documentation submitted before award to address specific comments provided by EPA and submit the 
revised documentation to the Contracting Officer's Representative. 

After award of the contract, the Contractor shall also implement all quality documentation approved by the 
Government. 

A. Pre-award Documentation: The offeror must submit the following quality system documentation 
as a separate and identifiable part of its technical proposal: 

[X] 

[ ] 

[ ] 

[X] 

Documentation 

Quality Management Plan 

Joint Quality Management 
Plan/Quality Assurance 
Project Plan for the 
contract 

Programmatic Quality 
Assurance Project Plan 
for the entire program 
(contract) 

Other Equivalent 

Specifications 

EPA Requirements for Quality Management Plans 
COA/R-2) [dated 03/20/01] 

EPA Requirements for Quality 
Management Plans (QA/R-2) [dated 
03/20/01] and EPA Requirements for 
Quality Assurance Project Plans 

(QA/R) [dated 03/20/01] 

EPA Requirements for Quality 
Assurance Project Plans (QA/R-5) 

[dated 03/20/01] 

Provide examples of quality assurance project plan(s) 
or similar quality planning document(s), developed 
by the offeror, that demonstrate quality assurance 
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Planning expertise in one or more of the following: 
(l)new and existing data (see Attachments 8 and 9) 

This documentation will be prepared in accordance with the specifications identified above, or equivalent 
specifications defined by EPA. The offeror shall describe their plan for covering the costs associated with 
the required documentation. Work involving environmental data generation or use shall not commence 
until the Government has approved this documentation and incorporated it into the contract. 

B. Post-award Documentation: The Contractor shall submit the following quality system 
documentation to the Contracting Officer's Representative at the time frames identified below: 

C. 
Documentation Specification Due After 

[ l Quality Management Plan EPA Reguirements for Award of 
Quality Management Plans contract 
CQA/R-2) [dated 03/20/01] 

[ l Joint Quality Management EPA Reguirements for Award of 
Plan/Quality Assurance Quality Management Plans contract 
Project Plan for the (QA/R-2) [dated 03/20/01] 
contract and EPA Reguirements for 

Quality Assurance Project 
Plans CQA/R-5) [dated 
03/20/02] 

[ l Quality Assurance EPA Reguirements for Award of 
Project Plan for the Quality Assurance Project contract 
contract Plans CQA/R-5 [dated 

03/20/01] 

[ l Programmatic Quality EPA Reguirements for Award of 
Assurance Project Plan Quality Assurance Project contract 
for the entire program Plans CQA/R-5) [dated 
(contract) 03/20/01] [reissued May 2006] 

[X] Quality Assurance EPA Reguirements for Issuance of 
Project Plan for each Quality Assurance Project statement of 
applicable project Plans CQA/R-5 [dated work for the 

03/20/01] project 

[ l Project -specific EPA Reguirements for Issuance of 
supplement to Quality Assurance Project statement of 
Programmatic Quality Plans CQA/R-5 [dated work for the 
Assurance Project Plan 03/20/01] project 
for each applicable 
project. 

[ l Other Equivalent: [ ] award of contract [ ] issuance of statement of work 
for the project 

This documentation will be prepared in accordance with the specifications identified above or equivalent 
specifications defined by EPA. The offeror shall describe their plan for covering the costs associated with 
the required documentation. 

The Government will review and return the quality documentation, with comments, and indicating approval 
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or disapproval. If necessary, the contractor shall revise the documentation to address all comments and 
shall submit the revised documentation to the government for approval. 

The Contractor shall not commence work involving environmental data generation or use until the 
Government has approved the quality documentation. 

(Note: Statement of work includes statements of work to perform projects under work assignments, task 
orders, delivery orders, etc.) 

(End of clause) 
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SECTION F - Deliveries or Performance 

F-1 FAR 52.242-15 STOP-WORK ORDER. (AUG 1989) 

F-2 FAR 52.242-15 STOP-WORK ORDER. (AUG 1989)- ALTERNATE I (APR 1984) 

F-3 FAR 52.242-17 GOVERNMENT DELAY OF WORK. (APR 1984) 

F-4 EPA 1552.211-70 REPORTS OF WORK. (OCT 2000) 

The Contractor shall prepare and deliver reports, including plans, evaluations, studies, analyses and 
manuals in accordance with Attachment 2. Each report shall cite the contract number, identify the U.S. 
Environmental Protection Agency as the sponsoring agency, and identify the name of the contractor 
preparing the report. The OMB Clearance number for progress reports delivered under this contract is 
2030-0005 with an expiration date of April30, 2015. 

(End of clause) 

F-5 EPA 1552.211-75 WORKING FILES. (APR 1984) 

The Contractor shall maintain accurate working files (by task or work assignment) on all work 
documentation including calculations, assumptions, interpretations of regulations, sources of information, 
and other raw data required in the performance of this contract. The Contractor shall provide the 
information contained in its working files upon request of the Contracting Officer. 

(End of clause) 

F-6 EPA 1552.211-78 MANAGEMENT CONSULTING SERVICES. (APR 1985) 

All reports containing recommendations to the Environmental Protection Agency shall include the 
following information on the cover of each report: (a) Name and business address of the contractor; (b) 
contract number; (c) contract dollar amount; (d) whether the contract was subject to full and open 
competition or a sole source acquisition; (e) name of the EPA Project Officer and the EPA Project Officer's 
office identification and location; and (f) date of report. 

(End of clause) 

F-7 LOCAL CLAUSES EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from the effective date of the contract through a five 
year (60 month) period, exclusive of all required reports. 
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SECTION G - Contract Administration Data 

G-1 EPA 1552.245-70 GOVERNMENT PROPERTY. (SEP 2009) 

(a) The contractor shall not fabricate or acquire, on behalf of the Government, either directly or indirectly 
through a subcontract, any item of property without prior written approval from the Contracting Officer. If 
the Contracting Officer authorizes the contractor to acquire and/or fabricate equipment for use in the 
performance of this contract, the equipment shall be subject to the provisions of the "Government Property" 
clause and listed on the contract via contract modification. 

(b) If the Government provides item( s) of Government property to the contractor for use in the performance 
of this contract, this property shall be used and maintained by the contractor in accordance with the 
provisions of the "Government Property" clause. 

The "EPA Contract Property Administration Requirements" provided below apply to this contract. 

U.S. Environmental Protection Agency 

Contract Property Administration Requirements 

1. Purpose. This document sets forth the requirements for the U.S. Environmental Protection Agency 
(EPA) contractors performing Government property management responsibilities under EPA contracts. 
These requirements supplement those contained in the Government Property clause(s) and Part 45 
Government Property of the Federal Acquisition Regulation (FAR). 

2. Contract Property Administration (CPAR) 

a. EPA Delegation. EPA delegates all contract property administration to the EPA Contract Property 
Coordinator (CPC). The delegations apply to all EPA contracts issued with or that have the potential to 
receive, purchase or acquire Government Property or include the Government Property clauses. In addition 
to administering all contract property, the CPC provides technical expertise and assistance to the 
Contracting Officer (CO) and Contracting Officer Technical Representative (COTR) relative to 
Government Property. 

b. DCMA Re-delegation. The CPC may request support for contract property management oversight, 
including property administration and plant clearance, from the Defense Contract Management Agency 
(DCMA). If DCMA agrees to provide support, DCMA will notify the contractor of the assigned property 
administrator (P A) and plant clearance officer (PLCO). The DCMA PA is available to the contractor for 
assistance in all matters of property administration. Notwithstanding the delegation, as necessary, the 
contractor may contact the EPA CO. In the event of a disagreement between the contractor and the DCMA 
P A, the contractor should seek resolution from the CO. Unless, otherwise directed in the contract, or this 
document, all originals of written information or reports, except direct correspondence between the 
contractor and the DCMA PA, relative to Government property, should be forwarded to the administrative 
CO assigned to this contract and the CPC. 

c. Disagreements. Notwithstanding the delegation(s), as necessary, the contractor may contact the CO. In 
the event of a disagreement between the contractor and the P A or the CPC the contractor should seek 
resolution from the CO. 

3. Requests for Government Property. 

In accordance with FAR 45.102, the contractor shall furnish all property required for performing 
Government contracts. If a contractor believes that Government property is required for performance of the 
contract, the contractor shall submit a written request to the CO. At a minimum, the request shall contain 
the following elements: 
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a. Contract number for which the property is required. 

b. An item(s) description, quantity and estimated cost. 

c. Certification that no like contractor property exists which could be utilized. 

d. A detailed description of the task-related purpose of the property. 

e. Explanation of negative impact if property is not provided by the Government. 

f. Lease versus purchase analysis shall be furnished with the request to acquire property on behalf of the 
Government, with the exception of requests for material purchases. The contractor may not proceed with 
acquisition of property on behalf of the Government until receipt of written authorization from the 
Contracting Officer. 

4. Transfer of Government Property. The Contracting Officer initiates the transfer of the government 
property via a contract modification. The transferor (EPA or another contractor) shall provide to the 
transferee, the receiving contractor, the information needed to establish and maintain the property records 
required of FAR 52.245-l, as well as all of the applicable data elements required by Attachment 1 of this 
clause. The transferee, the receiving contractor, should perform a complete inventory of the property before 
signing the acceptance document for the property. Accountability will transfer to the receiving contractor 
upon receipt and acceptance of the property, in accordance with FAR 45 .l 06. 

5. Records of Government Property. 

a. In accordance with FAR 52.245-1, the contractor shall create and maintain records of all Government 
property, regardless of value, including property provided to and in the possession of a subcontractor. 
Material provided by the Government or acquired by the contractor and billed as a direct charge to the 
contract is Government property and records must be established as such. 

b. The Contractor shall identify all Superfund property and designate it as such both on the item and on the 
Government property record. If it is not practicable to tag the item, the contractor shall write the ID number 
on a tag, card or other entity that may be kept with the item or in a file. 

c. Support documentation used for posting entries to the property record shall provide complete, current 
and auditable data. Entries shall be posted to the record in a timely manner following an action. 

d. For Government vehicles, in addition to the data elements required by EPA, the contractor shall also 
comply with the General Services Administration (GSA) and Department of Energy (DOE) record and 
report requirements supplied with all EPA provided motor vehicles. If the above requirements were not 
provided with the vehicle, the contractor shall notify the designated CPC and the Fleet Manager. 

e. When Government property is disclosed to be in the management and/or control of the contractor but not 
provided under any contract, the contractor shall record and report the property in accordance with FAR 
52.245-1. 

6. Inventories of Government Property. The contractor shall conduct a complete physical inventory of EPA 
property at least once per year. The contractor shall report the results of the inventory, including any 
discrepancies, to the CO. Reconciliation of discrepancies shall be completed in accordance with the 
schedule negotiated with the CO. See section 10 herein, Contract Closeout, for information on final 
inventories. 

7. Reports of Government Property. EPA requires an annual summary report, for each contract, by contract 
number, of Government property in the contractor's possession. The annual summary is due as of 
September 30th of each year, and upon contract termination or expiration. 
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a. For each classification listed on the EPA Property Report form, with the exception of material, the 
contractor shall provide the total acquisition cost and total quantity. If there are zero items in a 
classification, or if there is an ending balance of zero, the classification must be listed with zeros in the 
quantity and acquisition cost columns. 

b. For material, the contractor shall provide the total acquisition cost only. 

c. Property classified as Plant Equipment, Superfund and Special Test Equipment must be reported on two 
separate lines. The first line shall include the total acquisition cost and quantity of all items or systems with 
a unit acquisition cost of $25,000 or more. The second line shall include the total acquisition cost and 
quantity of all items with a unit acquisition cost of less than $25,000. 

d. For items comprising a system, which is defined as "a group of interacting items functioning as a 
complex whole," the contractor may maintain the record as a system noting all components of the system 
under the main component or maintain individual records for each item. However, for the annual report of 
Government property the components must be reported as a system with one total dollar amount for the 
system, if that system total is $25,000 or more. 

e. The reports are to be received at EPA by the CPC by October 5th of each year. 

f. Distribution shall be as follows: 

Original to: CPC 

One copy: CO 

g. Contractors are required to comply with GSA and DOE special reporting requirements for motor 
vehicles. A statement of these requirements will be provided by the EPA Facility Management and 
Services Division (FMSD) concurrent with receipt of each vehicle. 

h. The contractor shall provide detailed reports on an as-needed basis, as may be requested by the CO or the 
CPC. 

8. Disposition of Government Property. The disposition process is composed of three distinct phases: 
identification, reporting, and final disposition. 

a. Identification. The disposition process begins with the contractor identifying Government property that is 
no longer required for contract performance. Effective contract property management systems provide for 
identification of excess as it occurs. Once Government property has been determined to be excess to the 
accountable contract, it must be screened against the contractor's other EPA contracts for further use. If the 
property may be reutilized, the contractor shall notify the CO in writing. Government property will be 
transferred via contract modifications to other contracts only when the COs on both the current contract and 
the receiving contract authorize the transfer. 

b. Reporting. 

(i) EPA. Government property shall be reported in accordance with FAR 52.245-1. The Standard Form, SF 
1428, Inventory Disposal Schedule, provides the format for reporting excess Government property. 
Instructions for completing and when to use the form may be found at FAR 52.245-1G). Forward the 
completed SF 1428 to the CPC. The SF 1428 is available at 
http://www.arnet.gov/far/current!html/FormsStandard54.html. Superfund property must contain a 
Superfund notification and the following language must be displayed on the form: "Note to CO: 
Reimbursement to the EPA Superfund is required." 

(ii) DCMA. If the EPA contract has been re-delegated to DCMA, the excess items will be entered into the 
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Plant Clearance Automated Reutilization Screening System (PCARSS). Access and information pertaining 
to this system may be addressed to the DCMA Plant Clearance Officer (PLCO). 

c. Disposition Instructions. 

(i) Retention. When Government property is identified as excess, the CO may direct the contractor in 
writing to retain all or part of the excess Government Property under the current contract for possible future 
requirements. 

(ii) Return to EPA. When Government property is identified as excess, the CO may direct the contractor in 
writing to return those items to EPA inventory. The contractor shall ship/deliver the property in accordance 
with the instructions provided by the CO. 

(iii) Transfer. When Government property is identified as excess, the CO may direct the contractor in 
writing to transfer the property to another EPA contractor. The contractor shall transfer the property by 
shipping it in accordance with the instructions provided by the CO. To effect transfer of accountability, the 
contractor shall provide the recipient of the property with the applicable data elements set forth in 
Attachment l of this clause. 

(iv) Sale. If GSA or the DCMA PLCO conducts a sale of the excess Government property, the contractor 
shall allow prospective bidders access to property offered for sale. 

(v) Abandonment. Abandoned property must be disposed of in a manner that does not endanger the health 
and safety of the public. If the contract is delegated to DCMA and the contractor has input EPA property 
into the PCARSS system, the EPA Property Utilization Officer (PUO) shall notify the CO. The CO shall 
notify the contractor in writing of those items EPA would like to retain, have returned or transferred to 
another EPA contractor. The contractor shall notify the DCMA PLCO and request withdrawal of those 
items from the inventory schedule. The contractor shall update the Government property record to indicate 
the disposition of the item and to close the record. The contractor shall also obtain either a signed receipt or 
proof of shipment from the recipient. The contractor shall notify the CO when all actions pertaining to 
disposition have been completed. The contractor shall complete an EPA Property report with changes, to 
include supporting documentation of completed disposition actions and submit it to the CPC. 

9. Decontamination. In addition to the requirements of the "Government Property" clause and prior to 
performing disposition of any EPA Government Property, the contractor shall certify in writing that the 
property is free from contamination by any hazardous or toxic substances. 

10. Contract Closeout. The contractor shall complete a physical inventory of all Government property at 
contract completion and the results, including any discrepancies, shall be reported to the CO. If the contract 
is delegated to DCMA, the physical inventory report will be submitted to the EPA CO and a copy 
submitted to the DCMA P A. In the case of a terminated contract, the contractor shall comply with the 
inventory requirements set forth in the applicable termination clause. The results of the inventory, as well 
as a detailed inventory listing, must be forwarded to the CO and if delegated, a copy to the DCMA P A. In 
order to expedite the disposal process, contractors may be required to, or may elect to submit to the CPC, 
an inventory schedule for disposal purposes up to six (6) months prior to contract completion. If such an 
inventory schedule is prepared, the contractor must indicate the earliest date that each item may be 
disposed. The contractor shall update all property records to show disposal action. The contractor shall 
notify the CO, and, if delegated, the DCMA P A, in writing, when all work has been completed under the 
contract and all Government property accountable to the contract has been disposed. The contractor shall 
complete a FINAL EPA Property report with all supporting documentation to the CPC. 

Attachment l 

Required Data Element--In addition to the requirements ofF AR 52.245-1 (f)( vi), Reports of Government 
Property, the contractor is required to maintain, and report the following data elements for EPA 
Government property (all elements are not applicable to material): 
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Name and address of the administrative Contracting Officer; Name of the contractor representative; 
Business type; Name and address of the contract property coordinator; Superfund (Yes/No); No. of 
Subcontractor/ Alternate Locations. 

Note: For items comprising a system which is defined as, "a group of interacting items functioning as a 
complex whole," the contractor may maintain the record as a system noting all components of the system 
under the main component or maintain individual records for each item. However, for the Annual Report of 
Government Property, the components must be reported as a system with one total dollar amount for the 
system, if that system total is $25,000 or more. 

(End of clause) 

G-2 EPA 1552.245-71 GOVERNMENT-FURNISHED DATA. (SEP 2009) 

(a) The Government shall deliver to the Contractor the Government-furnished data described in 
the contract. If the data, suitable for its intended use, is not delivered to the Contractor, the 
Contracting Officer shall equitably adjust affected provisions of this contract in accordance with 
the "Changes" clause when: 

(1) The Contractor submits a timely written request for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 

(b) Title to Government-furnished data shall remain in the Government. 

(c) The Contractor shall use the Government-furnished data only in connection with this contract. 

(d) The following data will be furnished to the Contractor on or about the time indicated: To be 
completed at applicable Task Order. 

(End of clause) 

G-3 LOCAL CLAUSES 1552.242.70 INDIRECT COSTS APR 1984 (DEVIATION) 

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment" clause, the final indirect cost 
rates applicable to this contract shall be established between the Contractor and the appropriate 
Government representative (EPA, other Government agency, or auditor), as provided by FAR 42.703-1(a). 
EPA's procedures require a Contracting Officer determination of indirect cost rates for its contracts. In 
those cases where EPA is the cognizant agency (see FAR 42.705-1), the final rate proposal shall be 
submitted to the cognizant audit activity and to the following: 

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures prescribed in paragraph (b) 
below. 

Where EPA is not the cognizant agency, the final rate proposal shall be submitted to the above-cited 
address, to the cognizant audit agency, and to the designated Contracting Officer of the cognizant agency. 
Upon establishment of the final indirect cost rates, the Contractor shall submit an executed Certificate of 
Current Cost or Pricing Data (see FAR 15.406-2) applicable to the data furnished in connection with the 
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final rates to the cognizant audit agency. The final rates shall be contained in a written understanding 
between the Contractor and the appropriate Government representative. Pursuant to the "Allowable Cost 
and Payment" clause, the allowable indirect costs under this contract shall be obtained by applying the final 
agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, the Government shall reimburse 
the Contractor at billing rates established by the appropriate Government representative in accordance with 
FAR 42.704, by means of a separate indirect cost rate agreement or a contract modification subject to 
adjustment when the final rates are established. The established billing rates are currently as follows: 

RTI: 
Proposed 

(b )(4) (b )(4) 

Subcontractors: 

(b )(4) 

These billing rates may be prospectively or retroactively revised by mutual agreement, at the request of 
either the Government or the Contractor, to prevent substantial overpayment or underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect costs already billed), including final 
indirect cost rate adjustments, the Contractor shall provide to the Cost Policy and Rate Negotiation Section, 
with copies to the current EPA Contracting Officers of active contracts, a cost impact statement showing 
the effect of the indirect cost rate changes for each contract. This statement shall compare the cost billed 
to the cost the Contractor proposes to bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor shall notify the current EPA 
Contracting Officers of the new proposed rates when it proposes rates to the Cost Policy and Rate 
Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate adjustments, the Contractor shall provide 
the Cost Policy and Rate Negotiation Section with the names of the current EPA Contracting Officers for 
the affected contracts. 

Page 18 of 65 



(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings are hereby established on 
indirect costs reimbursable under this contract. The Government shall not be obligated to pay the 
Contractor any additional amount on account of indirect costs in excess of the ceiling rates listed below: 

l(b )(4) 

l(b)(4) 

The ceiling rates specified above are applicable from the effective date of the contract through the end of 
the period of performance including any option periods. 

G-4 LOCAL CLAUSES EPA-G-45-101 DESIGNATION OF PROPERTY ADMINISTRATOR 

The property administrator for this contract is as follows: 

U.S. EPA 
Mail Code 3802R 
EPA Property Administrator 
1300 Pennsylvania Ave. N.W. Rm# 61289 
Washington, D.C. 20004 

The property administrator is the Contracting Officer's designated representative on property matters. The 
Contractor shall furnish all required information on property to the property administrator. 

G-5 LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as 
follows: 

Project Officer: 
Christopher Zabawa 
US EPA Headquarters 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Mail Code 4503T 
Washington, D.C. 20460 
zabawa.christopher@epa.gov 
phone: (202)566-1222 

Alternate Project Officer: 
Marla Smith 
US EPA Headquarters 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Mail Code 4503T 
Washington, D.C. 20460 
smith. marla@ epa.gov 
phone: (202)566-1047 

Contracting Officials responsible for administering this contract are as follows: 
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Administrative Contracting Officer 
Noelle Mills 
U.S. EPA, CPOD 
Mail Code NWD 004 
26 West Martin Luther King Drive 
Cincinnati, OH 45268 
mills.noelle@epa.gov 
phone: (513)487-2171 

Administrative Contract Specialist 
Erin Ridder 
U.S. EPA, CPOD 
Mail Code NWD 004 
26 West Martin Luther King Drive 
Cincinnati, OH 45268 
ridder.erin @epa.gov 
phone: (513)487-2155 

G-6 LOCAL CLAUSES 1552.232-70 SUBMISSION OF INVOICES (JUN 1996) DEVIATION 

In order to be considered properly submitted, an invoice or request for contract financing payment must 
meet the following contract requirements in addition to the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for contract financing payment shall 
be submitted as an original and five copies. The Contractor shall submit the invoice or request for contract 
financing payment to the following offices/individuals designated in the contract: the original and two 
copies to the Accounting Operations Office shown in Block 12 on the cover of the contract; two copies to 
the Project Officer (the Project Officer may direct one of these copies to a separate address); and one copy 
to the Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract financing payment on the prescribed 
Government forms. Standard Forms Number 1034, Public Voucher for Purchases and Services other than 
Personal, shall be used by contractors to show the amount claimed for reimbursement. Standard Form 
1035, Public Voucher for Purchases and Services other than Personal- Continuation Sheet, shall be used to 
furnish the necessary supporting detail or additional information required by the Contracting Officer. The 
Contractor may submit self-designed forms which contain the required information. 

(c)(l) The Contractor shall prepare a contract level invoice or request for contract financing payment in 
accordance with the invoice preparation instructions identified as a separate attachment in Section J of the 
contract. If contract work is authorized by individual work assignments, the invoice or request for contract 
financing payment shall also include a summary of the current and cumulative amounts claimed by cost 
element for each work assignment and for the contract total, as well as any supporting data for each work 
assignment as identified in the instructions. 

(2) The invoice or request for contract financing payment shall include current and cumulative charges by 
major cost element such as direct labor, overhead, travel, equipment, and other direct costs. For current 
costs, each major cost element shall include the appropriate supporting schedule identified in the invoice 
preparation instructions. Cumulative charges represent the net sum of current charges by cost element for 
the contract period. 

(d)(l) The charges for subcontracts shall be further detailed in a supporting schedule showing the major 
cost elements for each subcontract. 

(d)(2) On a case-by-case basis, when needed to verify the reasonableness of subcontractor costs, the 
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Contracting Officer may require that the contractor obtain from the subcontractor cost information in the 
detail set forth in (c)(2). This information should be obtained through a means which maintains 
subcontractor confidentiality (for example, via sealed envelopes), if the subcontractor expresses CBI 
concerns. 

(e) Invoices or requests for contract financing payment must clearly indicate the period of performance for 
which payment is requested. Separate invoices or requests for contract financing payment are required for 
charges applicable to the basic contract and each option period. 

(t)(l) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, Allowable Cost and 
Payment, invoices or requests for contract financing payment shall be submitted once per month unless 
there has been a demonstrated need and Contracting Officer approval for more frequent billings. When 
submitted on a monthly basis, the period covered by invoices or requests for contractor financing payments 
shall be the same as the period for monthly progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal each 
month shall have the same ending period of performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts claimed 
in the invoice(s) or request(s) for contract financing payments covering the same period, the contractor 
shall provide a reconciliation of the difference as part of the payment request. 

INVOICE PREPARATION INSTRUCTIONS 
SF 1034 

The information which a contractor is required to submit in its Standard Form 1034 is set forth as follows: 

(l) U.S. Department, Bureau, or establishment and location- insert the names and 
address of the servicing finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared- insert date on which the public voucher is prepared and 
submitted. 

(3) Contract/Delivery Order Number and Date- insert the number and date of the contract 
and delivery order, if applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date -leave blank. 

( 5) Voucher Number - insert the appropriate serial number of the voucher. A separate 
series of consecutive numbers, beginning with Number l, shall be used by the contractor for each 
new contract. When an original voucher was submitted, but not paid in full because of 
suspended costs, resubrnission vouchers should be submitted in a separate invoice showing the 
original voucher number and designated with the letter "R" as the last character of the number. If 
there is more than one resubmission, use the appropriate suffix (R2, R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received -leave blank. 
(7) Discount Terms - enter terms of discount, if applicable. 

(8) Payee's Account Number - this space may be used by the contractor to record the 
account or job number(s) assigned to the contract or may be left blank. 

(9) Payee's Name and Address- show the name of the contractor exactly as it appears in 
the contract and its correct address, except when an assignment has been made by the contractor, 
or the right to receive payment has been restricted, as in the case of an advance account. When 
the right to receive payment is restricted, the type of information to be shown in this space shall 
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be furnished by the Contracting Officer. 

(10) Shipped From; To; Weight Government B/L Number- insert for supply contracts. 

(11) Date of Delivery or Service - show the month, day and year, beginning and ending dates 
of incurrence of costs claimed for reimbursement. Adjustments to costs for prior periods should 
identify the period applicable to their incurrence, e.g., revised provisional or final indirect cost 
rates, award fee, etc. 

(12) Articles and Services -insert the following: "For detail, see Standard Form 1035 total 
amount claimed transferred from Page of Standard Form 1035." Type "COST 
REIMBURSABLE-PROVISIONAL PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE 
DELIVERY-PROVISIONAL PAYMENT" on the Interim public vouchers. Type "COST 
REIMBURSABLE-COMPLETION VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE 
DELIVERY-COMPLETION VOUCHER" on the Completion public voucher. Type "COST 
REIMBURSABLE-FINAL VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE 
DELIVERY-FINAL VOUCHER" on the Final public voucher. Type the following certification, 
signed by an authorized official, on the face of the Standard Form 1034. 

"I certify that all payments requested are for appropriate purposes and in accordance with the agreements 
set forth in the contract." 

(Name of Official) (Title) 

(13) Quantity; Unit Price- insert for supply contracts. 

( 14) Amount - insert the amount claimed for the period indicated in ( 11) above. 

INVOICE PREPARATION INSTRUCTIONS 
SF 1035 

The information which a contractor is required to submit in its Standard Form 1035 is set forth as follows: 

(1) U.S. Department, Bureau, or Establishment- insert the name and address of the 
servicing finance office. 

(2) Voucher Number- insert the voucher number as shown on the Standard Form 1034. 

(3) Schedule Number- leave blank. 

( 4) Sheet Number - insert the sheet number if more than one sheet is used in numerical 
sequence. Use as many sheets as necessary to show the information required. 

(5) Number and Date of Order- insert payee's name and address as in the Standard Form 
1034. 

(6) Articles or Services- insert the contract number as in the Standard Form 1034. 

(7) Amount- insert the latest estimated cost, fee (fixed, base, or award, as applicable), total 
contract value, and amount and type of fee payable (as applicable). 

(8) A summary of claimed current and cumulative costs and fee by major cost element. 
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Include the rate(s) at which indirect costs are claimed and indicate the base of each by 
identifying the line of costs to which each is applied. The rates invoiced should be as 
specified in the contract or by a rate agreement negotiated by EPA's Cost Policy and Rate 
Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE: Amounts claimed on vouchers must be based on records maintained by the 
contractor to show by major cost element the amounts claimed for reimbursement for 
each applicable contract. The records must be maintained based on the contractor's fiscal 
year and should include reconciliations of any differences between the costs incurred per 
books and amounts claimed for reimbursement. A memorandum record reconciling the 
total indirect cost(s) claimed should also be maintained. 

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category and total) and the total loaded 
direct labor hours billed for the period in the invoice. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it 
is applied. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs- when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost 
category. 

Contractor Acquired Equipment (if authorized by the contract) - identify by item the quantities, unit prices, 
and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) - identify by item the 
quantities, unit prices, and total dollars billed. 
Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travelers, the 
duration of travel, the point of origin, destination, purpose of trip, transportation by unit price, per diem 
rates on daily basis and total dollars billed. Detailed reporting is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program 
management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and 
will be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost 
claimed for the current and cumulative-to-date periods. After the total amount claimed, provide summary 
dollar amounts of cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the 
contract as of the date of the invoice. The amount under (2) shall include costs originally suspended and 
later disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed 
by addressing each adjustment in terms of: voucher number, date, dollar amount, source, and reason for 
the adjustment. Disallowed costs should be identified in unallowable accounts in the contractor's 
accounting system. 

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS 
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The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category and total) and the total direct 
labor hours billed for the period of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs- when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost 
category 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it 
is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars billed. 

Contractor Acquired Software - identify by item the quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travelers, the 
duration of travel, the point of origin, destination, purpose of trip, transportation by unit price, per diem 
rates on daily basis and total dollars billed. Detailed reporting is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program 
management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and 
will be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost 
claimed for the current and cumulative-to-date periods. After the total amount claimed, provide summary 
dollar amounts of cumulative costs: (l) suspended as of the date of the invoice; and (2) disallowed on the 
contract as of the date of the invoice. The amount under (2) shall include costs originally suspended and 
later disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed 
by addressing each adjustment in terms of: voucher number, date, dollar amount, source, and reason for 
the adjustment. Disallowed costs should be identified in unallowable accounts in the contractor's 
accounting system. 

RESUBMISSIONS 

When an original voucher was submitted, but not paid in full because of suspended costs and after receipt 
of a letter of removal of suspension, resubmissions of any previously claimed amounts which were 
suspended should be submitted in a separate invoice showing the original voucher number and designated 
with the letter "R" with the copy of the removal of suspension notice. The amounts should be shown 
under the appropriate cost category and include all appropriate supplemental schedules. NOTE: All 
disallowances must be identified as such in the accounting system through journal entries. 

Voucher re-submittals may also occur as a result of: (l) a new indirect cost rate agreement; or (2) 
adjustments to previously billed direct cost rates due to audit resolution. Such claims should be submitted 
in a separate invoice or request for contractor financing payment number. They should include 
supplemental schedules showing the previously adjusted amounts by contract period. If the resubmission 
is based on a new rate agreement, a copy of the agreement should be attached. Costs must be identified by 
delivery order or work assignment where appropriate. If the contract is Superfund-related, voucher 
re-submittals shall also identify the amount claimed against each Superfund site and non-site-specific 
activity. 

COMPLETION VOUCHERS 
Submit a completion voucher when all performance provisions of the contract are physically complete, 
when the final report (if required) is accepted, and when all direct costs have been incurred and booked. 
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Indirect costs may be claimed at the provisional rates, if final rates are not yet available. Contractors must 
identify these vouchers by typing "Completion Voucher" next to the voucher number. For contracts 
separately invoiced by delivery order, provide a schedule showing total costs claimed by delivery order and 
in total for the contract. 

In addition to the completion voucher, the contractor must submit an original and two copies of EPA Form 
1900-10, Contractor's Cumulative Claim and Reconciliation showing the total cumulative costs claimed 
under the contract. 

The information which a contractor is required to submit in its EPA Form 1900-10 is set forth as follows: 

(1) Contractor's Name and Address- show the name of the contractor exactly as it appears 
in the contract and its correct address, except when an assignment has been made by the 
contractor, or the right to receive payment has been restricted, as in the case of an 
advance account. When the right to receive payment is restricted, the type of information 
to be shown in this space shall be furnished by the Contracting Officer. 

(2) Contract Number - insert the number of the contract under which reimbursement is 
claimed. 

(3) First voucher number and completion voucher number. 

(4) Total amount of cost claimed for each cost element category through the completion 
voucher. 

(5) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or 
provisional rate(s) as specified in the contract, if final rate(s) are not yet negotiated for 
any fiscal period. 

(7) Fiscal year. 

(8) Indirect cost center. 

(9) Appropriate basis for allocation. 

(10) Negotiated final indirect cost rate(s) or provisional indirect cost rate(s). 

(11) Signature. 

(12) Official title. 

(13) Date. 

FINAL VOUCHER AND CLOSING DOCUMENTS 

After completion of the final audit and all suspensions and/or audit exceptions have been resolved as to the 
final allowable costs and fee, including establishment of final indirect cost rate(s) for all periods the 
contractor shall prepare a final voucher including any adjustments to vouchered costs necessitated by the 
final settlement of the contract price. Contractors must identify these vouchers by typing "Final Voucher" 
next to the voucher number. For contracts separately invoiced by delivery order, provide a schedule 
showing final total costs claimed by delivery order and in total for the contract. The contractor shall also 
provide an original and two copies of an updated EPA Form 1900-10, Contractors Cumulative Claim and 
Reconciliation, showing the total negotiated, cumulative costs for the contract. Indirect costs shall be 
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included at the final negotiated rates. 

In addition to the final voucher, the contractor must submit an original and two copies of the Contractor's 
Release; Assignee's Release, if applicable; the Contractor's Assignment of Refunds, Rebates, Credits and 
other Amounts; the Assignee's Assignment of Refunds, Rebates, Credits and other Amounts, if applicable; 
and the Contractor's Affidavit of Waiver of Lien, when required by the contract. 
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SECTION H - Special Contract Requirements 

H-1 EPA 1552.203-71 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE 
POSTER. (AUG 2000) 

(a) For EPA contracts valued at $1,000,000 or more including all contract options, the contractor shall 
prominently display EPA Office of Inspector General Hotline posters in contractor facilities where the 
work is performed under the contract. 

(b) Office of Inspector General hotline posters may be obtained from the EPA Office of Inspector General, 
ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, NW, Washington, DC 20460, or by calling (202) 
260-5113. 

(c) The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, 
such as a hotline, by which employees may report suspected instances of improper conduct, and provided 
instructions that encourage employees to make such reports. 

H-2 EPA 1552.208-70 PRINTING. (DEC 2005) 

(a) Definitions. 

"Printing" is the process of composition, plate making, presswork, binding and microform; or the end items 
produced by such processes and equipment. Printing services include newsletter production and periodicals 
which are prohibited under EPA contracts. 

"Composition" applies to the setting of type by hot-metal casting, photo typesetting, or electronic character 
generating devices for the purpose of producing camera copy, negatives, a plate or image to be used in the 
production of printing or microform. 

"Camera copy" (or "camera-ready copy") is a final document suitable for printing/duplication. 

"Desktop Publishing" is a method of composition using computers with the final output or generation of 
camera copy done by a color inkjet or color laser printer. This is not considered "printing." However, if the 
output from desktop publishing is being sent to a typesetting device (i.e., Linotronic) with camera copy 
being produced in either paper or negative format, these services are considered "printing". 

"Microform" is any product produced in a miniaturized image format, for mass or general distribution and 
as a substitute for conventionally printed material. Microform services are classified as printing services 
and includes microfiche and microfilm. The contractor may make up to two sets of microform files for 
archival purposes at the end of the contract period of performance. 

"Duplication" means the making of copies on photocopy machines employing electrostatic, thermal, or 
other processes without using an intermediary such as a negative or plate. 

"Requirement" means an individual photocopying task. (There may be multiple requirements under a 
Work Assignment or Delivery Order. Each requirement would be subject to the photocopying limitation of 
5,000 copies of one page or 25,000 copies of multiple pages in the aggregate per requirement). 

"Incidental" means a draft and/or proofed document (not a final document) that is not prohibited from 
printing under EPA contracts. 

(b) Prohibition. (1) The contractor shall not engage in, nor subcontract for, any printing in connection with 
the performance of work under this contract. Duplication of more than 5,000 copies of one page or more 
than 25,000 copies of multiple pages in the aggregate per requirement constitutes printing. The intent of the 
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printing limitation is to eliminate duplication of final documents. 

(2) In compliance with EPA Order 2200.4a, EPA Publication Review Procedure, the Office of 
Communications, Education, and Media Relations is responsible for the review of materials generated 
under a contract published or issued by the Agency under a contract intended for release to the public. 

(c) Affirmative Requirements. (1) Unless otherwise directed by the contracting officer, the contractor shall 
use double-sided copying to produce any progress report, draft report or final report. 

(2) Unless otherwise directed by the contracting officer, the contractor shall use recycled paper for reports 
delivered to the Agency which meet the minimum content standards for paper and paper products as set 
forth in EPA's Web site for the Comprehensive Procurement Guidelines at: http://www.epa.gov/cpg/. 

(d) Permitted Contractor Activities. (1) The prohibitions contained in paragraph (b) do not preclude 
writing, editing, or preparing manuscript copy, or preparing related illustrative material to a final document 
(camera-ready copy) using desktop publishing. 

(2) The contractor may perform a requirement involving the duplication of less than 5,000 copies of only 
one page, or less than 25,000 copies of multiple pages in the aggregate, using one color (black), such pages 
shall not exceed the maximum image size of 103/4by 141/4inches, or 11 by 17 paper stock. Duplication 
services below these thresholds are not considered printing. If performance of the contract will require 
duplication in excess of these thresholds, contractors must immediately notify the contracting officer in 
writing. The contracting officer must obtain a waiver from the U.S. Congress Joint Committee on Printing 
if it is deemed appropriate to exceed the duplication thresholds. Duplication services of "incidentals" in 
excess of the thresholds, are allowable. 

(3) The contractor may perform a requirement involving the multi-color duplication of no more than 100 
pages in the aggregate using color copier technology, such pages shall not exceed the maximum image size 
of 103/4by 141/4inches, or 11 by 17 paper stock. Duplication services below these thresholds are not 
considered printing. If performance of the contract will require duplication in excess of these limits, 
contractors must immediately notify the contracting officer in writing. The contracting officer must obtain a 
waiver from the U.S. Congress Joint Committee on Printing. 

(4) The contractor may perform the duplication of no more than a total of 100 diskettes or CD-ROM's. 
Duplication services below these thresholds are not considered printing. If performance of the contract will 
require duplication in excess of these thresholds, contractors must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the U.S. Congress Joint Committee on 
Printing. 

(e) Violations. The contractor may not engage in, nor subcontract for, any printing in connection with the 
performance of work under the contract. The cost of any printing services in violation of this clause will be 
disallowed, or not accepted by the Government. 

(f) Flowdown Provision. The contractor shall include in each subcontract which may involve a requirement 
for any printing/duplicating/copying a provision substantially the same as this clause. 

(End of clause) 

H-3 EPA 1552.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST. (MAY 1994)-­
ALTERNATE I (MAY 1994) 

(a) The Contractor warrants that, to the best of the Contractor's knowledge and belief, there are no relevant 
facts or circumstances which could give rise to an organizational conflict of interest, as defined in FAR 
subpart 9.5, or that the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the Contracting Officer 
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immediately that, to the best of its knowledge and belief, no actual or potential conflict of interest exists or 
to identify to the Contracting Officer any actual or potential conflict of interest the firm may have. In 
emergency situations, however, work may begin but notification shall be made within five (5) working 
days. 

(c) The Contractor agrees that if an actual or potential organizational conflict of interest is identified during 
performance, the Contractor will immediately make a full disclosure in writing to the Contracting Officer. 
This disclosure shall include a description of actions which the Contractor has taken or proposes to take, 
after consultation with the Contracting Officer, to avoid, mitigate, or neutralize the actual or potential 
conflict of interest. The Contractor shall continue performance until notified by the Contracting Officer of 
any contrary action to be taken. 

(d) Remedies-The EPA may terminate this contract for convenience, in whole or in part, if it deems such 
termination necessary to avoid an organizational conflict of interest. If the Contractor was aware of a 
potential organizational conflict of interest prior to award or discovered an actual or potential conflict after 
award and did not disclose it or misrepresented relevant information to the Contracting officer, the 
Government may terminate the contract for default, debar the Contractor from Government contracting, or 
pursue such other remedies as may be permitted by law or this contract. 

(e) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder provisions 
which shall conform substantially to the language of this clause, including this paragraph, unless otherwise 
authorized by the contracting officer. 
(End of clause) 

H-4 EPA 1552.209-74 LIMITATION OF FUTURE CONTRACTING. (APR 2004) ALTERNATE V 
(HEADQUARTERS SUPPORT) (APR 2004) 

(a) The parties to this contract agree that the Contractor will be restricted in its future contracting in the 
manner described below. Except as specifically provided in this clause, the Contractor shall be free to 
compete for contracts on an equal basis with other companies. 

(b) If the Contractor, under the terms of this contract, or through the performance of work pursuant to this 
contract, is required to develop specifications or statements of work and such specifications or statements 
of work are incorporated into an EPA solicitation, the Contractor shall be ineligible to perform the work 
described in that solicitation as a prime Contractor or subcontractor under an ensuing EPA contract. 

(c) The contractor and any subcontractors, during the life of this contract/task order, will be ineligible to 
enter into business or financial relationships that are subject to the EPA regulations concerning the 
assessment of water quality attainment and point and nonpoint source pollution dischargers of pollutants 
into water bodies, including, but not limited to, providing consulting, technical, or other advisory services 
to point and nonpoint source pollution dischargers, or to participants in litigation or enforcement actions 
relative to work performed for the Agency, under the resultant contract/TO, for the duration of the contract 
and/or TO period of performance, unless it receives prior written authorization from the EPA CO. This 
implementation would apply to TOs issued under this contract, for which the contractor has provided, is 
providing, or is preparing to provide technical and administrative support to the Agency unless otherwise 
authorized by the Contracting Officer. 

(d) The Contractor agrees in advance that if any bids/proposals are submitted for any work that would 
require written approval of the Contracting Officer prior to entering into a contract subject to the 
restrictions of this clause, then the bids/proposals are submitted at the Contractor's own risk. Therefore, no 
claim shall be made against the Government to recover bid/proposal costs as a direct cost whether the 
request for authorization to enter into the contract is denied or approved. 

(e) To the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data remains proprietary or confidential, the 
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Contractor shall protect such data from unauthorized use and disclosure. 

(f) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder, except for 
subcontracts or consultant agreements for nondiscretionary technical or engineering services, including 
treatability studies, well drilling, fence erecting, plumbing, utility hookups, security guard services, or 
electrical services, provisions which shall conform substantially to the language of this clause, including 
this paragraph (f) unless otherwise authorized by the Contracting Officer. The Contractor may request in 
writing that the Contracting Officer exempt from this clause a particular subcontract or consultant 
agreement for nondiscretionary technical or engineering services not specifically listed above, including 
laboratory analysis. The Contracting Officer will review and evaluate each request on a case-by-case basis 
before approving or disapproving the request. 

(g) If the Contractor seeks an expedited decision regarding its initial future contracting request, the 
Contractor may submit its request to both the Contracting Officer and the next administrative level within 
the Contracting Officer's organization. 

(h) A review process available to the Contractor when an adverse determination is received shall consist of 
a request for reconsideration to the Contracting Officer or a request for review submitted to the next 
administrative level within the Contracting Officer's organization. An adverse determination resulting from 
a request for reconsideration by the Contracting Officer will not preclude the Contractor from requesting a 
review by the next administrative level. Either a request for review or a request for reconsideration must be 
submitted to the appropriate level within 30 calendar days after receipt of the initial adverse determination. 

(End of clause) 

H-5 EPA 1552.235-70 SCREENING BUSINESS INFORMATION FOR CLAIMS OF 
CONFIDENTIALITY. (APR 1984) 

(a) Whenever collecting information under this contract, the Contractor agrees to comply with the 
following requirements: 

( 1) If the Contractor collects information from public sources, such as books, reports, journals, periodicals, 
public records, or other sources that are available to the public without restriction, the Contractor shall 
submit a list of these sources to the appropriate program office at the time the information is initially 
submitted to EPA. The Contractor shall identify the information according to source. 

(2) If the Contractor collects information from a State or local Government or from a Federal agency, the 
Contractor shall submit a list of these sources to the appropriate program office at the time the information 
is initially submitted to EPA. The Contractor shall identify the information according to source. 

(3) If the Contractor collects information directly from a business or from a source that represents a 
business or businesses, such as a trade association: 

(i) Before asking for the information, the Contractor shall identify itself, explain that it is performing 
contractual work for the U.S. Environmental Protection Agency, identify the information that it is seeking 
to collect, explain what will be done with the information, and give the following notice: 

(A) You may, if you desire, assert a business confidentiality claim covering part or all of the information. 
If you do assert a claim, the information will be disclosed by EPA only to the extent, and by means of the 
procedures, set forth in 40 CFR part 2, subpart B. 

(B) If no such claim is made at the time this information is received by the Contractor, it may be made 
available to the public by the Environmental Protection Agency without further notice to you. 

(C) The contractor shall, in accordance with FAR part 9, execute a written agreement regarding the 
limitations of the use of this information and forward a copy of the agreement to the Contracting Officer. 
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(ii) Upon receiving the information, the Contractor shall make a written notation that the notice set out 
above was given to the source, by whom, in what form, and on what date. 

(iii) At the time the Contractor initially submits the information to the appropriate program office, the 
Contractor shall submit a list of these sources, identify the information according to source, and indicate 
whether the source made any confidentiality claim and the nature and extent of the claim. 

(b) The Contractor shall keep all information collected from nonpublic sources confidential in accordance 
with the clause in this contract entitled "Treatment of Confidential Business Information" as if it had been 
furnished to the Contractor by EPA. 

(c) The Contractor agrees to obtain the written consent of the Contracting Officer, after a written 
determination by the appropriate program office, prior to entering into any subcontract that will require the 
subcontractor to collect information. The Contractor agrees to include this clause, including this paragraph 
(c), and the clause entitled "Treatment of Confidential Business Information" in all subcontracts awarded 
pursuant to this contract that require the subcontractor collect information. 

(End of clause) 

H-6 EPA 1552.235-71 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION. (APR 
1984) 

(a) The Contracting Officer, after a written determination by the appropriate program office, may disclose 
confidential business information to the Contractor necessary to carry out the work required under this 
contract. The Contractor agrees to use the confidential information only under the following conditions: 

(1) The Contractor and Contractor's Employees shall: (i) use the confidential information only for the 
purposes of carrying out the work required by the contract; (ii) not disclose the information to anyone other 
than EPA employees without the prior written approval of the Assistant General Counsel for Contracts and 
Information Law; and (iii) return to the Contracting Officer all copies of the information, and any abstracts 
or excerpts therefrom, upon request by the Contracting Officer, whenever the information is no longer 
required by the Contractor for the performance of the work required by the contract, or upon completion of 
the contract. 

(2) The Contractor shall obtain a written agreement to honor the above limitations from each of the 
Contractor's employees who will have access to the information before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the use and disclosure of confidential 
information are included for the benefit of, and shall be enforceable by, both EPA and any affected 
business having a proprietary interest in the information. 

( 4) The Contractor shall not use any confidential information supplied by EPA or obtained during 
performance hereunder to compete with any business to which the confidential information relates. 

(b) The Contractor agrees to obtain the written consent of the Contracting Officer, after a written 
determination by the appropriate program office, prior to entering into any subcontract that will involve the 
disclosure of confidential business information by the Contractor to the subcontractor. The Contractor 
agrees to include this clause, including this paragraph (b), in all subcontracts awarded, pursuant to this 
contract, that require the furnishing of confidential business information to the subcontractor. 

(End of clause) 

H-7 EPA 1552.235-79 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS 
INFORMATION. (APR 1996) 
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(a) The Environmental Protection Agency (EPA) may find it necessary to release information submitted by 
the Contractor either in response to this solicitation or pursuant to the provisions of this contract, to 
individuals not employed by EPA. Business information that is ordinarily entitled to confidential treatment 
under existing Agency regulations (40 CFR Part 2) may be included in the information released to these 
individuals. Accordingly, by submission of this proposal or signature on this contract or other contracts, the 
Contractor hereby consents to a limited release of its confidential business information (CBI). 

(b) Possible circumstances where the Agency may release the Contractor's CBI include, but are not limited 
to the following: 

(1) To other Agency contractors tasked with assisting the Agency in the recovery of Federal funds 
expended pursuant to the Comprehensive Environmental Response, Compensation, and Liability Act, 42 
U.S.C. Sec. 9607, as amended, (CERCLA or Superfund); 

(2) To the U.S. Department of Justice (DOJ) and contractors employed by DOJ for use in advising the 
Agency and representing the Agency in procedures for the recovery of Superfund expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 107 (42 U.S.C. Sec. 9607), et al, 
and their insurers (Potentially Responsible Parties) for purposes of facilitating settlement or litigation of 
claims against such parties; 

( 4) To other Agency contractors who, for purposes of performing the work required under the respective 
contracts, require access to information the Agency obtained under the Clean Air Act (42 U.S.C. 7401 et 
seq.); the Federal Water Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking Water Act (42 
U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. 136 et seq.); the 
Resource Conservation and Recovery Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 
U.S.C. 2601 et seq.); or the Comprehensive Environmental Response, Compensation, and Liability Act (42 
U.S.C. 9601 et seq.); 

(5) To other Agency contractors tasked with assisting the Agency in handling and processing information 
and documents in the administration of Agency contracts, such as providing both preaward and post award 
audit support and specialized technical support to the Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior Environmental Employment (SEE) 
Program; 

(7) To Speaker of the House, President of the Senate, or Chairman of a Committee or Subcommittee; 

(8) To entities such as the General Accounting Office, boards of contract appeals, and the Courts in the 
resolution of solicitation or contract protests and disputes; 

(9) To Agency contractor employees engaged in information systems analysis, development, operation, and 
maintenance, including performing data processing and management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(c) The Agency recognizes an obligation to protect the contractor from competitive harm that may result 
from the release of such information to a competitor. (See also the clauses in this document entitled 
"Screening Business Information for Claims of Confidentiality" and "Treatment of Confidential Business 
Information.") Except where otherwise provided by law, the Agency will permit the release of CBI under 
subparagraphs (1), (3), (4), (5), (6), or (9) only pursuant to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the confidentiality agreement. With respect to 
Potentially Responsible Parties, such confidentiality agreements may permit further disclosure to other 
entities where necessary to further settlement or litigation of claims under CERCLA. Such entities include, 
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but are not limited to accounting firms and technical experts able to analyze the information, provided that 
they also agree to be bound by an appropriate confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's CBI to the public pursuant to a 
request filed under the Freedom of Information Act. 

(f) The Contractor agrees to include this clause, including this paragraph (f), in all subcontracts at all levels 
awarded pursuant to this contract that require the furnishing of confidential business information by the 
subcontractor. 

(End of clause) 

H-8 EPA 1552.235-80 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION. (OCT 2000) 

It is not anticipated that it will be necessary for the contractor to have access to confidential business 
information (CBI) during the performance of tasks required under this contract. However, the following 
applies to any and all tasks under which the contractor will or may have access to CBI: 

The contractor shall not have access to CBI submitted to EPA under any authority until the contractor 
obtains from the Project Officer a certification that the EPA has followed all necessary procedures under 40 
CFR part 2, subpart B (and any other applicable procedures), including providing, where necessary, prior 
notice to the submitters of disclosure to the contractor. 

(End of clause) 

H-9 EPA 1552.237-70 CONTRACT PUBLICATION REVIEW PROCEDURES. (APR 1984) 

(a) Material generated under this contract intended for release to the public is subject to the Agency's 
publication review process in accordance with the EPA Order on this subject and the following. 

(b) Except as indicated in paragraph (c) of this contract, the Contractor shall not independently publish or 
print material generated under this contract until after completion of the EPA review process. The Project 
Officer will notify the Contractor of review completion within to be completed at award calendar days after 
the Contractor's transmittal to the Project Officer of material generated under this contract. If the Contractor 
does not receive Project Officer notification within this period, the Contractor shall immediately notify the 
Contracting Officer in writing. 

(c) The Contractor may publish, in a scientific journal, material resulting directly or indirectly from work 
performed under this contract, subject to the following: 

(l) The Contractor shall submit to the Contracting Officer and the Project Officer, at least 30 days prior to 
publication, a copy of any paper, article, or other dissemination of information intended for publication. 

(2) The Contractor shall include the following statement in a journal article which has not been subjected to 
EPA review: "Although the research described in this article has been funded wholly or in part by the 
United States Environmental Protection Agency contract (number) to (Name of Contractor), it has not been 
subject to the Agency's review and therefore does not necessarily reflect the views of the Agency, and no 
official endorsement should be inferred." 

(3) Following publication of the journal article, the Contractor shall submit five copies of the journal article 
to the Project Officer, and one copy to the Contracting Officer. 

(d) If the Government has completed the review process and agreed that the contract material may be 
attributed to EPA, the Contractor shall include the following statement in the document: 

This material has been funded wholly or in part by the United States Environmental Protection Agency 
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under contract (number) to (name). It has been subject to the Agency's review, and it has been approved for 
publication as an EPA document. Mention of trade names or commercial products does not constitute 
endorsement or recommendation for use. 

(e) If the Government has completed the review process, but decides not to publish the material, the 
Contractor may independently publish and distribute the material for its own use and its own expense, and 
shall include the following statement in any independent publication: 

Although the information described in this article has been funded wholly or in part by the United States 
Environmental Protection Agency under contract (number) to (name), it does not necessarily reflect the 
views of the Agency and no official endorsement should be inferred. 

(End of clause) 

H-10 EPA 1552.237-71 TECHNICAL DIRECTION. (AUG 2009) 

(a) Definitions. 

"Contracting officer technical representative (COTR)," means an individual appointed by the contracting 
officer in accordance with Agency procedures to perform specific technical and administrative functions. 

"Task order," as used in this clause, means work assignment, delivery order, or any other document issued 
by the contracting officer to order work under a service contract. 

(b) The contracting officer technical representative(s) may provide technical direction on contract or work 
request performance. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in details; 
completes the general descriptions of work shifts emphasis among work areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

(c) Technical direction must be within the scope of work of the contract and any task order there under. The 
contracting officer technical representative(s) does not have the authority to issue technical direction which: 

( 1) Requires additional work outside the scope of the contract or task order; 

(2) Constitutes a change as defined in the "Changes" clause; 

(3) Causes an increase or decrease in the estimated cost of the contract or task order; 

( 4) Alters the period of performance of the contract or task order; or 

(5) Changes any of the other terms or conditions of the contract or task order. 

(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after oral 
issuance. The contracting officer will be copied on any technical direction issued by the contracting officer 
technical representative. 

(e) If, in the contractor's opinion, any instruction or direction by the contracting officer technical 
representative(s) falls within any of the categories defined in paragraph (c) of the clause, the contractor 
shall not proceed but shall notify the contracting officer in writing within 3 days after receiving it and shall 
request that the contracting officer take appropriate action as described in this paragraph. Upon receiving 
this notification, the contracting officer shall: 

(1) Advise the contractor in writing as soon as practicable, but no later than 30 days after receipt of the 
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contractor's notification, that the technical direction is within the scope of the contract effort and does not 
constitute a change under the "Changes" clause of the contract; 

(2) Advise the contractor within a reasonable time that the government will issue a written modification to 
the contract; or 

(3) Advise the contractor that the technical direction is outside the scope of the contract and is thereby 
rescinded. 

(f) A failure of the contractor and contracting officer to agree as to whether the technical direction is within 
the scope of the contract, or a failure to agree upon the contract action to be taken with respect thereto, shall 
be subject to the provisions of the clause entitled "Disputes" in this contract. 

(g) Any action(s) taken by the contractor, in response to any direction given by any person acting on behalf 
of the government or any government official other than the contracting officer or the contracting officer 
technical representative, shall be at the contractor's risk. 

(End of clause) 

H-11 EPA 1552.237-72 KEY PERSONNEL. (APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

Project Manager: I (b)( 4) 
L__------;:================------, 

Quality Assurance Officer: Ll (_b_)(_4_) _____ __J 

*KEY PERSONNEL MAY BE ASSIGNED UNDER INDIVIDUAL TASK ORDERS AS 
IDENTIFIED IN THE APPLICABLE TASK ORDER. 

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key 
personnel unless the substitution is necessitated by illness, death, or termination of employment. The 
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these 
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period, 
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed 
substitutions, complete resumes for the proposed substitutes, and any additional information requested by 
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons 
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of 
all required information of the decision on substitutions. This clause will be modified to reflect any 
approved changes of key personnel. 

(End of clause) 

H-12 EPA 1552.237-75 PAPERWORK REDUCTION ACT. (APR 1984) 

If it is established at award or subsequently becomes a contractual requirement to collect identical 
information from ten (10) or more public respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 
3501 et seq. applies. In that event, the Contractor shall not take any action to solicit information from any 
of the public respondents until notified in writing by the Contracting officer that the required Office of 
Management and Budget (OMB) final clearance was received. 

(End of clause) 
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H-13 EPA 1552.237-76 GOVERNMENT-CONTRACTOR RELATIONS. (JUN 1999) 

(a) The Government and the Contractor understand and agree that the services to be delivered under this 
contract by the contractor to the Government are non-personal services and the parties recognize and agree 
that no employer-employee relationship exists or will exist under the contract between the Government and 
the Contractor's personnel. It is, therefore, in the best interest of the Government to afford both parties a full 
understanding of their respective obligations. 

(b) Contractor personnel under this contract shall not: 

(l) Be placed in a position where they are under the supervision, direction, or evaluation of a Government 
employee. 

(2) Be placed in a position of command, supervision, administration or control over Government personnel, 
or over personnel of other Contractors under other EPA contracts, or become a part of the Government 
organization. 

(3) Be used in administration or supervision of Government procurement activities. 

(c) Employee relationship. (l) The services to be performed under this contract do not require the 
Contractor or his/her personnel to exercise personal judgment and discretion on behalf of the Government. 
Rather the Contractor's personnel will act and exercise personal judgment and discretion on behalf of the 
Contractor. 

(2) Rules, regulations, directives, and requirements that are issued by the U.S. Environmental Protection 
Agency under its responsibility for good order, administration, and security are applicable to all personnel 
who enter the Government installation or who travel on Government transportation. This is not to be 
construed or interpreted to establish any degree of Government control that is inconsistent with a 
non-personal services contract. 

(d) Inapplicability of employee benefits. This contract does not create an employer-employee relationship. 
Accordingly, entitlements and benefits applicable to such relationships do not apply. 

(l) Payments by the Government under this contract are not subject to Federal income tax withholdings. 

(2) Payments by the Government under this contract are not subject to the Federal Insurance Contributions 
Act. 

(3) The Contractor is not entitled to unemployment compensation benefits under the Social Security Act, as 
amended, by virtue of performance of this contract. 

( 4) The Contractor is not entitled to workman's compensation benefits by virtue of this contract. 

(5) The entire consideration and benefits to the Contractor for performance of this contract is contained in 
the provisions for payment under this contract. 

(e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor contract activities 
and notify the Contracting Officer if the Contractor believes that the intent of this clause has been or may 
be violated. 

(l) The Contractor should notify the Contracting Officer in writing promptly, within ten (10) (to be 
negotiated and inserted into the basic contract at contract award) calendar days from the date of any 
incident that the Contractor considers to constitute a violation of this clause. The notice should include the 
date, nature and circumstance of the conduct, the name, function and activity of each Government 
employee or Contractor official or employee involved or knowledgeable about such conduct, identify any 
documents or substance of any oral communication involved in the conduct, and the estimate in time by 
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which the Government must respond to this notice to minimize cost, delay or disruption of performance. 

(2) The Contracting Officer will promptly, within ten (10) (to be negotiated and inserted into the basic 
contract at contract award) calendar days after receipt of notice, respond to the notice in writing. In 
responding, the Contracting Officer will either: 

(i) Confirm that the conduct is in violation and when necessary direct the mode of further performance, 

(ii) Countermand any communication regarded as a violation, 

(iii) Deny that the conduct constitutes a violation and when necessary direct the mode of further 
performance; or 

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what additional 
information is required, and establish the date by which it should be furnished by the Contractor and the 
date thereafter by which the Government will respond. 

(End of clause) 

H-14 EPA 1552.239-70 REHABILITATION ACT NOTICE. (OCT 2000) 

(a) EPA has a legal obligation under the Rehabilitation Act of 1973, 29 U.S.C. 791, to provide reasonable 
accommodation to persons with disabilities who wish to attend EPA programs and activities. Under this 
contract, the contractor may be required to provide support in connection with EPA programs and 
activities, including conferences, symposia, workshops, meetings, etc. In such cases, the contractor shall, as 
applicable, include in its draft and final meeting announcements (or similar documents) the following 
notice: 

It is EPA's policy to make reasonable accommodation to persons with disabilities wishing to participate in 
the agency's programs and activities, pursuant to the Rehabilitation Act of 1973, 29 U.S.C. 791. Any 
request for accommodation should be made to the specified registration contact for a particular program or 
activity, preferably one month in advance of the registration deadline, so that EPA will have sufficient time 
to process the request. 

(b) Upon receipt of such a request for accommodation, the contractor shall immediately forward the request 
to the EPA contracting officer, and provide a copy to the appropriate EPA program office. The contractor 
may be required to provide any accommodation that EPA may approve. However, in no instance shall the 
contractor proceed to provide an accommodation prior to receiving written authorization from the 
contracting officer. 

(c) The contractor shall insert in each subcontract or consultant agreement placed hereunder provisions that 
shall conform substantially to the language of this clause, including this paragraph, unless otherwise 
authorized by the contracting officer. 

(End of clause) 

H-15 LOCAL CLAUSES 1552.227-76 PROJECT EMPLOYEE CONFIDENTIALITY 
AGREEMENT. (MAY 1994)- ALTERNATE I (JUNE 1994) (DEVIATION) 

(a) The Contractor recognizes that Contractor employees in performing this contract may have access to 
data, either provided by the Government or first generated during contract performance, of a sensitive 
nature which should not be released to the public without Environmental Protection Agency (EPA) 
approval. Therefore, the Contractor agrees to obtain confidentiality agreements from all of its employees 
working on requirements under this contract. 

(b) Such agreements shall contain provisions which stipulate that each employee agrees that the employee 
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will not disclose, either in whole or in part, to any entity external to EPA, the Department of Justice, or the 
Contractor, any information or data (as defined in FAR Section 27.401) provided by the Government or 
first generated by the Contractor under this contract, any site-specific cost information, or any enforcement 
strategy without first obtaining the written permission of the EPA Contracting Officer. If a contractor, 
through an employee or otherwise, is subpoenaed to testify or produce documents, which could result in 
such disclosure, the Contractor must provide immediate advance notification to the EPA so that the EPA 
can authorize such disclosure or have the opportunity to take action to prevent such disclosure. Such 
agreements shall be effective for the life of the contract and for a period of five (5) years after completion 
of the contract. 

(c) The EPA may terminate this contract for convenience, in whole or in part, if it deems such termination 
necessary to prevent the unauthorized disclosure of information to outside entities. If such a disclosure 
occurs without the written permission of the EPA Contracting Officer, the Government may terminate the 
contract, for default or convenience, or pursue other remedies as may be permitted by law or this contract. 

(d) The Contractor further agrees to insert in any subcontract or consultant agreement placed hereunder 
provisions which shall conform substantially to the language of this clause, including this paragraph (d), 
unless otherwise authorized by the Contracting Officer. 
(End of clause) 

H-16 LOCAL CLAUSES EPA-C-10-103 INCORPORATION OF CONTRACTOR'S QUALITY 
ASSURANCE(QA)PLAN 

The Contractor shall adhere to the procedures set forth in its QA plan dated June 25, 2012, which is 
incorporated by reference. 

H-17 LOCAL CLAUSES EPA-H-31-104 APPROVAL OF CONTRACTOR TRAVEL 

(a) For purposes of this clause, the term "travel" does not include local transportation. "Local 
Transportation" is defined as travel within 50 miles from the contractor personnel's assigned work location 
for performance of the contract that does not involve an overnight stay. 

(b) Any contractor travel which may be directly charged to the contract must be authorized in advance by 
the Contract-Level COR. This approval shall be separate from the process associated with the approval of 
work plans. (See paragraph (f) below). 

(c) Travel shall be authorized under this contract only when the travel is required to provide a direct service 
(including management oversight) or specific product to the Government that is identified in the contract's 
Statement of Work (and/or any applicable work assignment). The contractor shall identify the need for 
travel in any work plans submitted and shall clearly identify in an accompanying narrative the relationship 
of the travel to the direct service required by the Government. Unless/until the Contract-Level COR 
specifically approves the travel proposed under a work assignment (apart from approval of the remainder of 
the work assignment- see paragraph (e) below), the contractor shall not perform travel. Travel and 
associated costs for such travel (lodging, per diem, and incidental expenses) shall be allowable only in 
accordance with the limitations of FAR 31.205-43 and FAR 31.205-46. 

(d) Travel expenses for Federal employees shall not be an allowable cost under this contract. Travel 
approval shall not be rendered for any personnel (including for example State or local government officials, 
academicians, etc.) except for employees of the contractor, or an authorized subcontractor or consultant, 
who are performing a bona fide function to accomplish the Statement of Work. 

(e) To obtain the approval for travel, the contractor shall submit a separate written request to the 
Contract-Level COR for each instance of travel for the contractor (including subcontractors/consultants) 
that is contemplated as a direct charge under the contract. The request shall include (at a minimum) the 
following information: 
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(1) Individual(s) traveling. Identify position and affiliation as a contractor/subcontractor 
employee or authorized consultant. 

(2) Description of circumstances necessitating the travel. Identify the work assignment(s) that 
will benefit from the travel and detail the correlation of the travel to the requirements of the Statement of 
Work. 

(3) Identify the estimated cost and include a cost breakdown. Explain why this is the most cost 
effective means to fulfill the contract requirements. 

(f) Approval of work plans that include travel as an other direct cost element shall not be construed to mean 
the travel is approved; i.e., separate approval shall be obtained from the Contract-Level COR. 

(g) While on travel, Contractor personnel shall clearly identify corporate affiliation at the start of any 
meeting. While attending EPA-sponsored meetings, conferences, symposia, etc. or while on a 
Government site, Contractor personnel shall wear a badge which identifies the individual as a contractor 
employee. Contractor personnel are strictly prohibited from acting as an official representative of the 
Agency at meetings, conferences, symposia, etc. 

H-18 LOCAL CLAUSES EPA-H-31-105 APPROVAL OF TRAINING 

(a) The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the 
Statement of Work. The contractor shall provide training to keep its personnel abreast of changes to the 
science and/or technology associated with the requirements of the contract. In addition, the contractor 
shall ensure that its personnel receive appropriate safety, health and environmental training in accordance 
with Federal, state and local requirements prior to assigning any task that require such training. The 
contractor shall provide documentation of such training upon the request of the Contract-Level COR and/or 
Contracting Officer. 

The Government will not directly reimburse the cost for contractor employees to meet or maintain 
minimal contract requirements or to obtain and sustain an appropriate level of professionalism. Any direct 
charges for training will only be considered for reimbursement under this contract by compliance with the 
procedures set forth in paragraph (b) below. 

(b) There may be occasions when it is determined to be in the best interest of the Government to 
reimburse the contractor for the direct cost of training associated with a requirement that represents a 
unique Government need unrecognized at the time of contract award. When such circumstances occur, the 
contractor shall secure the Contracting Officer's prior written approval by submitting a written request 
through the Contract-Level COR that includes, at a minimum the following information: 

(1) Individual to be trained [Identify position and job duties under contract]. 

(2) Description of circumstances necessitating the training. [Describe the specific change to the 
performance requirements. Identify by number and title of the work assignment( s) that will benefit from 
training and describe in detail how the training relates to the Statement of Work and job duties under the 
contract]. 

(3) Estimated cost [Include a cost breakdown. Explain why this is the most cost effective means 
to fulfill the contract requirements]. 

(c) The Contracting Officer will provide the contractor with written approval or disapproval of the request. 
Approval of work plans that include training as an other direct cost element shall not be construed to mean 
the training is approved; i.e., the contractor shall obtain written approval pursuant to the terms of this 
clause. Training billed as a direct cost shall be disallowed by the Contracting Officer unless approved 
pursuant to the terms of this clause. 
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H-19 LOCAL CLAUSES EPA-G-42-102 AUTHORIZED REPRESENTATIVE OF THE 
CONTRACT-LEVEL COR 

(a) The Work Assignment COR referenced in the Clause entitled "TECHNICAL DIRECTION 
(DEVIATION)", is the individual authorized by the Contracting Officer on an individual Work Assignment 
to: 

(l) receive Work Assignment deliverables; 

(2) receive copies of monthly progress reports specific to the Work Assignment for which the 
Work Assignment COR is authorized; 

(3) attend meetings with the Contract-Level COR and contractor in order to monitor progress of 
those Work Assignments for which he/she is cognizant; and 

(4) provide technical direction on those Work Assignments subject to the limitations of the above 
"TECHNICAL DIRECTION (DEVIATION)" clause. 

H-20 LOCAL CLAUSES 1552.242-71 CONTRACTOR PERFORMANCE EVALUATIONS (OCT 
2011) 

In accordance with Federal Acquisition Regulation (FAR) Subpart 42.15 and EPAAR 1542.15, the EPA 
will prepare and submit past performance evaluations to the Past Performance Information Retrieval 
System (PPIRS). Evaluation reports will be documented not later than 120 days after the end of an 
evaluation period by using the Contractor Performance Assessment Reporting System (CP ARS) which has 
connectivity with PPIRS. Contractors must register in CPARS in order to view/comment on their past 
performance reports. 

H-21 LOCAL CLAUSES 1552.209-73 NOTIFICATION OF CONFLICTS OF INTEREST 
REGARDING PERSONNEL. (MAY 1994)- ALTERNATE I (JUN 1994) (DEVIATION) 

(a) In addition to the requirements of the contract clause entitled Organizational Conflicts of Interest, the 
following provisions with regard to employee personnel performing under this contract shall apply until the 
earlier of the following two dates: the termination date of the affected employee(s) or the expiration date of 
the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and the Contracting Officer of (l) 
any actual or potential personal conflict of interest with regard to any of its employees working on or 
having access to information regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding this contract, when such 
conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of 
an employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting Officer prior to incurring costs for 
that employee's work when an employee may have a personal conflict of interest. In the event that the 
personal conflict of interest does not become known until after performance on the contract begins, the 
Contractor shall immediately notify the Contracting Officer of the personal conflict of interest. The 
Contractor shall continue performance of this contract until notified by the Contracting Officer of the 
appropriate action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant agreement placed hereunder provisions 
which shall conform substantially to the language of this clause, including this paragraph (d), unless 
otherwise authorized by the Contracting Officer. 

(End of clause) 
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H-22 LOCAL CLAUSES EPA-H-09-107 UNPAID FEDERAL TAX LIABILITY & FELONY 
CRIMINAL VIOLATION CERTIFICATION 

(a) In order to meet the requirements of Sections 433 and 434 of Division E of the Consolidated 
Appropriations Act, 2012 (Pub.L. 112-74), the contractor shall provide the contracting officer a 
certification whereby the contractor certifies: 

(i) It is not a corporation that has been convicted (or had an officer or agent of such corporation acting on 
behalf of the corporation convicted) of a felony criminal violation under any Federal law within the 
preceding 24 months; and 

(ii) It is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all 
judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a 
timely manner pursuant to an agreement with the authority responsible for collecting the tax liability. 

(b) Failure of the contractor to furnish a certification or provide such additional information as requested by 
the Contracting Officer may render the contractor ineligible for FY2012 contract funding. 

(c) The contractor has a continuing obligation to update the subject certification as required. 

H-23 LOCAL CLAUSES EPA-H-27-103 APPLICATION OF RIGHTS IN DATA- SPECIAL 
WORKS CLAUSE 

The Rights in Data--Special Works clause (FAR 52.227 -17) shall apply to work assignments or task orders 
" ... that are primarily for the production or compilation of data (other than limited rights data or restricted 
computer software) for the Government's own use ... " or when the Contracting Officer determines that there 
is a specific need to limit data distribution first produced under a particular work assignment or task order. 
The Rights in Data--Special Works clause (FAR 52.227 -17) shall apply to work assignments or task orders 
which are included in the examples set forth in FAR 27.405(a)(l) and also to other work assignments or 
task orders specifically identified by the Contracting Officer. 
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SECTION I- Contract Clauses 

I-1 FAR 52.202-1 DEFINITIONS. (JAN 2012) 

I-2 FAR 52.203-3 GRATUITIES. (APR 1984) 

I-3 FAR 52.203-5 COVENANT AGAINST CONTINGENT FEES. (APR 1984) 

I-4 FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT. 
(SEP 2006) 

I-5 FAR 52.203-7 ANTI-KICKBACK PROCEDURES. (OCT 2010) 

I-6 FAR 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR 
ILLEGAL OR IMPROPER ACTIVITY. (JAN 1997) 

I-7 FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY. 
(JAN 1997) 

I-8 FAR 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS. (OCT 2010) 

I-9 FAR 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT. (APR 2010) 

I-10 FAR 52.203-14 DISPLAY OF HOTLINE POSTER(S). (DEC 2007) 

(a) Definition. 

"United States," as used in this clause, means the 50 States, the District of Columbia, and outlying areas. 

(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)--

(1) During contract performance in the United States, the Contractor shall prominently 
display in common work areas within business segments performing work under this 
contract and at contract work sites--

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) 
fraud hotline poster identified in paragraph (b )(3) of this clause; and 

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting 
Officer. 

(2) Additionally, if the Contractor maintains a company website as a method of providing 
information to employees, the Contractor shall display an electronic version of the 
poster(s) at the website. 

(3) Any required posters may be obtained as follows: 

Poster(s) Obtain from 

EPA Office of Inspector General, 
ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, NW, Washington, DC 20460, or by calling 
(202)260-5113. 

(c) If the Contractor has implemented a business ethics and conduct awareness program, including 
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a reporting mechanism, such as a hotline poster, then the Contractor need not display any agency 
fraud hotline posters as required in paragraph (b) of this clause, other than any required DHS 
posters. 

(d) Subcontracts. The Contractor shall include the substance of this clause, including this 
paragraph (d), in all subcontracts that exceed $5,000,000, except when the subcontract--

(l) Is for the acquisition of a commercial item; or 

(2) Is performed entirely outside the United States. 

(End of clause) 

I-11 FAR 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER 
CONTENT PAPER. (MAY 2011) 

I-12 FAR 52.204-7 CENTRAL CONTRACTOR REGISTRATION. (AUG 2012) 

I-13 FAR 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 
SUBCONTRACT A WARDS. (AUG 2012) 

I-14 FAR 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT. (DEC 2010) 

I-15 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 
RESPONSIBILITY MATTERS. (FEB 2012) 

(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity 
Information System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by 
posting the required information in the Central Contractor Registration database via 
https:!!www.acquisition.gov. 

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. lll-212), 
all information posted in FAPIIS on or after April 15, 2011, except past performance reviews, will 
be publicly available. FAPIIS consists of two segments--

(l) The non-public segment, into which Government officials and the Contractor post 
information, which can only be viewed by--

(i) Government personnel and authorized users performing business on behalf of 
the Government; or 

(ii) The Contractor, when viewing data on itself; and 

(2) The publicly-available segment, to which all data in the non-public segment of 
FAPIIS is automatically transferred after a waiting period of 14 calendar days, except 
for--

(i) Past performance reviews required by subpart 42.15; 

(ii) Information that was entered prior to April 15, 2011; or 

(iii) Information that is withdrawn during the 14-calendar-day waiting period by 
the Government official who posted it in accordance with paragraph (c)(l) of 
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this clause. 

(c) The Contractor will receive notification when the Government posts new information to the 
Contractor's record. 

( 1) If the Contractor asserts in writing within 7 calendar days, to the 
Government official who posted the information, that some of the information 
posted to the non-public segment of FAPIIS is covered by a disclosure 
exemption under the Freedom of Information Act, the Government official who 
posted the information must within 7 calendar days remove the posting from 
F APIIS and resolve the issue in accordance with agency Freedom of 
Information procedures, prior to reposting the releasable information. The 
contractor must cite 52.209-9 and request removal within 7 calendar days of the 
posting to FAPIIS. 

(2) The Contractor will also have an opportunity to post comments regarding 
information that has been posted by the Government. The comments will be 
retained as long as the associated information is retained, i.e., for a total period 
of 6 years. Contractor comments will remain a part of the record unless the 
Contractor revises them. 

(3) As required by section 3010 of Pub. L. 111-212, all information posted in 
FAPIIS on or after Aprill5, 2011, except past performance reviews, will be 
publicly available. 

(d) Public requests for system information posted prior to April 15, 2011, will be handled under 
Freedom of Information Act procedures, including, where appropriate, procedures promulgated 
under E.O. 12600. 

(End of clause) 

I-16 FAR 52.210-1 MARKET RESEARCH. (APR 2011) 

I-17 FAR 52.215-2 AUDIT AND RECORDS- NEGOTIATION. (OCT 2010) 

I-18 FAR 52.215-8 ORDER OF PRECEDENCE- UNIFORM CONTRACT FORMAT. (OCT 1997) 

I-19 FAR 52.215-11 PRICE REDUCTION FOR DEFECTIVE CERTIFIED COST OR PRICING 
DATA- MODIFICATIONS. (AUG 2011) 

I-20 FAR 52.215-13 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA­
MODIFICATIONS. (OCT 2010) 

I-21 FAR 52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS. (OCT 2010) 

I-22 FAR 52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT 
BENEFITS (PRB) OTHER THAN PENSIONS. (JUL 2005) 

I-23 FAR 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES. (OCT 1997) 

(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is 
certain to occur, that could result in changes in the valuation of its capitalized assets in 
the accounting records, the Contractor shall notify the Administrative Contracting Officer 
(ACO) within 30 days. 
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(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a 
change in ownership. 

(b) The Contractor shall -

(1) Maintain current, accurate, and complete inventory records of assets and their costs; 

(2) Provide the ACO or designated representative ready access to the records upon 
request; 

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated 
depreciation or amortization, and remaining useful lives are identified accurately before 
and after each of the Contractor's ownership changes; and 

( 4) Retain and continue to maintain depreciation and amortization schedules based on the 
asset records maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract 
that meet the applicability requirement of FAR 15.408(k). 

(End of clause) 

I-24 FAR 52.215-21 REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA 
OTHER THAN CERTIFIED COST OR PRICING DATA- MODIFICATIONS. (OCT 2010) 

(a) Exceptions from certified cost or pricing data. ( 1) In lieu of submitting certified cost or pricing 
data for modifications under this contract, for price adjustments expected to exceed the threshold 
set forth at FAR 15.403-4 on the date of the agreement on price or the date of the award, 
whichever is later, the Contractor may submit a written request for exception by submitting the 
information described in the following subparagraphs. The Contracting Officer may require 
additional supporting information, but only to the extent necessary to determine whether an 
exception should be granted, and whether the price is fair and reasonable -

(i) Identification of the law or regulation establishing the price offered. If the 
price is controlled under law by periodic rulings, reviews, or similar actions of a 
governmental body, attach a copy of the controlling document, unless it was 
previously submitted to the contracting office. 

(ii) Information on modifications of contracts or subcontracts for commercial 
items. (A) If-

(1) The original contract or subcontract was granted an 
exception from certified cost or pricing data requirements 
because the price agreed upon was based on adequate price 
competition or prices set by law or regulation, or was a 
contract or subcontract for the acquisition of a commercial 
item; and 

(2) The modification (to the contract or subcontract) is not 
exempted based on one of these exceptions, then the 
Contractor may provide information to establish that the 
modification would not change the contract or subcontract 
from a contract or subcontract for the acquisition of a 
commercial item to a contract or subcontract for the 
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acquisition of an item other than a commercial item. 

(B) For a commercial item exception, the Contractor shall provide, at a 
minimum, information on prices at which the same item or similar 
items have previously been sold that is adequate for evaluating the 
reasonableness of the price of the modification. Such information may 
include-

( 1) For catalog items, a copy of or identification of the catalog 
and its date, or the appropriate pages for the offered items, or a 
statement that the catalog is on file in the buying office to 
which the proposal is being submitted. Provide a copy or 
describe current discount policies and price lists (published or 
unpublished), e.g., wholesale, original equipment 
manufacturer, or reseller. Also explain the basis of each 
offered price and its relationship to the established catalog 
price, including how the proposed price relates to the price of 
recent sales in quantities similar to the proposed quantities. 

(2) For market-priced items, the source and date or period of 
the market quotation or other basis for market price, the base 
amount, and applicable discounts. In addition, describe the 
nature of the market. 

(3) For items included on an active Federal Supply Service 
Multiple Award Schedule contract, proof that an exception has 
been granted for the schedule item. 

(2) The Contractor grants the Contracting Officer or an authorized representative the right 
to examine, at any time before award, books, records, documents, or other directly 
pertinent records to verify any request for an exception under this clause, and the 
reasonableness of price. For items priced using catalog or market prices, or law or 
regulation, access does not extend to cost or profit information or other data relevant 
solely to the Contractor's determination of the prices to be offered in the catalog or 
marketplace. 

(b) Requirements for certified cost or pricing data. If the Contractor is not granted an exception 
from the requirement to submit certified cost or pricing data, the following applies: 

(End of clause) 

(1) The Contractor shall submit certified cost or pricing data, data other than certified 
cost or pricing data, and supporting attachments in accordance with the instructions 
contained in Table 15-2 of FAR 15.408, which is incorporated by reference with the same 
force and effect as though it were inserted here in full text. The instructions in Table 15-2 
are incorporated as a mandatory format to be used in this contract, unless the Contracting 
Officer and the Contractor agree to a different format and change this clause to use 
Alternate I. 

(2) As soon as practicable after agreement on price, but before award (except for 
unpriced actions), the Contractor shall submit a Certificate of Current Cost or Pricing 
Data, as prescribed by FAR 15.406-2. 

I-25 FAR 52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES. (OCT 2009) 

I-26 FAR 52.216-7 ALLOWABLE COST AND PAYMENT. (JUN 2011) 
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(a) Invoicing. (1) The Government will make payments to the Contractor when requested as work 
progresses, but (except for small business concerns) not more often than once every 2 weeks, in 
amounts determined to be allowable by the Contracting Officer in accordance with Federal 
Acquisition Regulation (FAR) subpart 31.2 in effect on the date of this contract and the terms of 
this contract. The Contractor may submit to an authorized representative of the Contracting 
Officer, in such form and reasonable detail as the representative may require, an invoice or 
voucher supported by a statement of the claimed allowable cost for performing this contract. 

(2) Contract financing payments are not subject to the interest penalty provisions of the 
Prompt Payment Act. Interim payments made prior to the final payment under the 
contract are contract financing payments, except interim payments if this contract 
contains Alternate I to the clause at 52.232-25. 

(3) The designated payment office will make interim payments for contract financing on 
the 30th day after the designated billing office receives a proper payment request. 

In the event that the Government requires an audit or other review of a specific payment request to ensure 
compliance with the terms and conditions of the contract, the designated payment office is not compelled to 
make payment by the specified due date. 

(b) Reimbursing costs. ( 1) For the purpose of reimbursing allowable costs (except as provided in 
paragraph (b )(2) of this clause, with respect to pension, deferred profit sharing, and employee 
stock ownership plan contributions), the term "costs" includes only-

(i) Those recorded costs that, at the time of the request for reimbursement, the 
Contractor has paid by cash, check, or other form of actual payment for items or 
services purchased directly for the contract; 

(ii) When the Contractor is not delinquent in paying costs of contract 
performance in the ordinary course of business, costs incurred, but not 
necessarily paid, for -

(A) Supplies and services purchased directly for the contract and 
associated financing payments to subcontractors, provided payments 
determined due will be made -

(1) In accordance with the terms and conditions of a 
subcontract or invoice; and 

(2) Ordinarily within 30 days of the submission of the 
Contractor's payment request to the Government; 

(B) Materials issued from the Contractor's inventory and placed in the 
production process for use on the contract; 

(C) Direct labor; 

(D) Direct travel; 

(E) Other direct in-house costs; and 

(F) Properly allocable and allowable indirect costs, as shown in the 
records maintained by the Contractor for purposes of obtaining 
reimbursement under Government contracts; and 
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(iii) The amount of financing payments that have been paid by cash, check, or 
other forms of payment to subcontractors. 

(2) Accrued costs of Contractor contributions under employee pension plans shall be 
excluded until actually paid unless -

(i) The Contractor's practice is to make contributions to the retirement fund 
quarterly or more frequently; and 

(ii) The contribution does not remain unpaid 30 days after the end of the 
applicable quarter or shorter payment period (any contribution remaining unpaid 
shall be excluded from the Contractor's indirect costs for payment purposes). 

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) 
of this clause, allowable indirect costs under this contract shall be obtained by applying 
indirect cost rates established in accordance with paragraph (d) of this clause. 

( 4) Any statements in specifications or other documents incorporated in this contract by 
reference designating performance of services or furnishing of materials at the 
Contractor's expense or at no cost to the Government shall be disregarded for purposes of 
cost-reimbursement under this clause. 

(c) Small business concerns. A small business concern may receive more frequent payments than 
every 2 weeks. 

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be 
established in accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect 
for the period covered by the indirect cost rate proposal. 

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the 
Contracting Officer (or cognizant Federal agency official) and auditor within the 6-month 
period following the expiration of each of its fiscal years. Reasonable extensions, for 
exceptional circumstances only, may be requested in writing by the Contractor and 
granted in writing by the Contracting Officer. The Contractor shall support its proposal 
with adequate supporting data. 

(ii) The proposed rates shall be based on the Contractor's actual cost experience 
for that period. The appropriate Government representative and the Contractor 
shall establish the final indirect cost rates as promptly as practical after receipt 
of the Contractor's proposal. 

(iii) An adequate indirect cost rate proposal shall include the following data 
unless otherwise specified by the cognizant Federal agency official: 

(A) Summary of all claimed indirect expense rates, including pool, 
base, and calculated indirect rate. 

(B) General and Administrative expenses (final indirect cost pool). 
Schedule of claimed expenses by element of cost as identified in 
accounting records (Chart of Accounts). 

(C) Overhead expenses (final indirect cost pool). Schedule of claimed 
expenses by element of cost as identified in accounting records (Chart 
of Accounts) for each final indirect cost pool. 

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of 
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claimed expenses by element of cost as identified in accounting records 
(Chart of Accounts) and expense reallocation to final indirect cost 
pools. 

(E) Claimed allocation bases, by element of cost, used to distribute 
indirect costs. 

(F) Facilities capital cost of money factors computation. 

(G) Reconciliation of books of account (i.e., General Ledger) and 
claimed direct costs by major cost element. 

(H) Schedule of direct costs by contract and subcontract and indirect 
expense applied at claimed rates, as well as a subsidiary schedule of 
Government participation percentages in each of the allocation base 
amounts. 

(I) Schedule of cumulative direct and indirect costs claimed and billed 
by contract and subcontract. 

(J) Subcontract information. Listing of subcontracts awarded to 
companies for which the contractor is the prime or upper-tier contractor 
(include prime and subcontract numbers; subcontract value and award 
type; amount claimed during the fiscal year; and the subcontractor 
name, address, and point of contact information). 

(K) Summary of each time-and-materials and labor-hour contract 
information, including labor categories, labor rates, hours, and 
amounts; direct materials; other direct costs; and, indirect expense 
applied at claimed rates. 

(L) Reconciliation of total payroll per IRS form 941 to total labor costs 
distribution. 

(M) Listing of decisions/agreements/approvals and description of 
accounting/organizational changes. 

(N) Certificate of final indirect costs (see 52.242-4, Certification of 
Final Indirect Costs). 

(0) Contract closing information for contracts physically completed in 
this fiscal year (include contract number, period of performance, 
contract ceiling amounts, contract fee computations, level of effort, and 
indicate if the contract is ready to close). 

(iv) The following supplemental information is not required to determine if a 
proposal is adequate, but may be required during the audit process: 

(A) Comparative analysis of indirect expense pools detailed by account 
to prior fiscal year and budgetary data. 

(B) General Organizational information and Executive compensation 
for the five most highly compensated executives. See 31.205-6(p ). 
Additional salary reference information is available at 
http://www.whitehouse.gov/omb/procurement_index_exec_comp/. 
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(C) Identification of prime contracts under which the contractor 
performs as a subcontractor. 

(D) Description of accounting system (excludes contractors required to 
submit a CAS Disclosure Statement or contractors where the 
description of the accounting system has not changed from the previous 
year's submission). 

(E) Procedures for identifying and excluding unallowable costs from 
the costs claimed and billed (excludes contractors where the procedures 
have not changed from the previous year's submission). 

(F) Certified financial statements and other financial data (e.g., trial 
balance, compilation, review, etc.). 

(G) Management letter from outside CPAs concerning any internal 
control weaknesses. 

(H) Actions that have been and/or will be implemented to correct the 
weaknesses described in the management letter from subparagraph (G) 
of this section. 

(I) List of all internal audit reports issued since the last disclosure of 
internal audit reports to the Government. 

(J) Annual internal audit plan of scheduled audits to be performed in 
the fiscal year when the final indirect cost rate submission is made. 

(K) Federal and State income tax returns. 

(L) Securities and Exchange Commission 10-K annual report. 

(M) Minutes from board of directors meetings. 

(N) Listing of delay claims and termination claims submitted which 
contain costs relating to the subject fiscal year. 

(0) Contract briefings, which generally include a synopsis of all 
pertinent contract provisions, such as: Contract type, contract amount, 
product or service(s) to be provided, contract performance period, rate 
ceilings, advance approval requirements, pre-contract cost allowability 
limitations, and billing limitations. 

(v) The Contractor shall update the billings on all contracts to reflect the final 
settled rates and update the schedule of cumulative direct and indirect costs 
claimed and billed, as required in paragraph ( d)(2)(iii)(l) of this section, within 
60 days after settlement of final indirect cost rates. 

(3) The Contractor and the appropriate Government representative shall execute a written 
understanding setting forth the final indirect cost rates. The understanding shall specify 
(i) the agreed-upon final annual indirect cost rates, (ii) the bases to which the rates apply, 
(iii) the periods for which the rates apply, (iv) any specific indirect cost items treated as 
direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying 
any with advance agreements or special terms and the applicable rates. The 
understanding shall not change any monetary ceiling, contract obligation, or specific cost 
allowance or disallowance provided for in this contract. The understanding is 
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incorporated into this contract upon execution. 

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute 
within the meaning of the Disputes clause. 

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) 
after settlement of the final annual indirect cost rates for all years of a physically 
complete contract, the Contractor shall submit a completion invoice or voucher to reflect 
the settled amounts and rates. The completion invoice or voucher shall include settled 
subcontract amounts and rates. The prime contractor is responsible for settling 
subcontractor amounts and rates included in the completion invoice or voucher and 
providing status of subcontractor audits to the contracting officer upon request. 

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time 
specified in paragraph (d)(5) of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; 
and 

(B) Record this determination in a unilateral modification to the 
contract. 

(ii) This determination constitutes the final decision of the Contracting Officer 
in accordance with the Disputes clause. 

(e) Billing rates. Until final annual indirect cost rates are established for any period, the 
Government shall reimburse the Contractor at billing rates established by the Contracting Officer 
or by an authorized representative (the cognizant auditor), subject to adjustment when the final 
rates are established. These billing rates -

(1) Shall be the anticipated final rates; and 

(2) May be prospectively or retroactively revised by mutual agreement, at either party's 
request, to prevent substantial overpayment or underpayment. 

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in 
FAR 42.708(a) are satisfied. 

(g) Audit. At any time or times before final payment, the Contracting Officer may have the 
Contractor's invoices or vouchers and statements of cost audited. Any payment may be -

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable 
costs; or 

(2) Adjusted for prior overpayments or underpayments. 

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the 
Contractor in accordance with paragraph ( d)(5) of this clause, and upon the Contractor's 
compliance with all terms of this contract, the Government shall promptly pay any balance of 
allowable costs and that part of the fee (if any) not previously paid. 

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other 
amounts (including interest, if any) accruing to or received by the Contractor or any 
assignee under this contract, to the extent that those amounts are properly allocable to 
costs for which the Contractor has been reimbursed by the Government. Reasonable 
expenses incurred by the Contractor for securing refunds, rebates, credits, or other 
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(End of clause) 

amounts shall be allowable costs if approved by the Contracting Officer. Before final 
payment under this contract, the Contractor and each assignee whose assignment is in 
effect at the time of final payment shall execute and deliver -

(i) An assignment to the Government, in form and substance satisfactory to the 
Contracting Officer, of refunds, rebates, credits, or other amounts (including 
interest, if any) properly allocable to costs for which the Contractor has been 
reimbursed by the Government under this contract; and 

(ii) A release discharging the Government, its officers, agents, and employees 
from all liabilities, obligations, and claims arising out of or under this contract, 
except-

(A) Specified claims stated in exact amounts, or in estimated amounts 
when the exact amounts are not known; 

(B) Claims (including reasonable incidental expenses) based upon 
liabilities of the Contractor to third parties arising out of the 
performance of this contract; provided, that the claims are not known to 
the Contractor on the date of the execution of the release, and that the 
Contractor gives notice of the claims in writing to the Contracting 
Officer within 6 years following the release date or notice of final 
payment date, whichever is earlier; and 

(C) Claims for reimbursement of costs, including reasonable incidental 
expenses, incurred by the Contractor under the patent clauses of this 
contract, excluding, however, any expenses arising from the 
Contractor's indemnification of the Government against patent liability. 

I-27 FAR 52.216-8 FIXED FEE. (JUN 2011) 

I-28 FAR 52.216-18 ORDERING. (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of 
delivery orders or task orders by the individuals or activities designated in the Schedule. Such 
orders may be issued from effective date of the contract through 60 months. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the 
event of conflict between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits 
the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce 
methods only if authorized in the Schedule. 

(End of clause) 

I-29 FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract 
in an amount of less than $3,000.00, the Government is not obligated to purchase, nor is the 
Contractor obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor -

Page 52 of65 



(1) Any order for a single item in excess of $5,000,000.00; 

(2) Any order for a combination of items in excess of $25,000,000; or 

(3) A series of orders from the same ordering office within seven days that together call 
for quantities exceeding the limitation in subparagraph (b)( l) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order 
a part of any one requirement from the Contractor if that requirement exceeds the maximum-order 
limitations in paragraph (b) of this section. 

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order 
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned 
to the ordering office within ten days after issuance, with written notice stating the Contractor's 
intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the 
Government may acquire the supplies or services from another source. 

(End of clause) 

I-30 FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for 
the period stated, in the Schedule. The quantities of supplies and services specified in the Schedule 
are estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with 
the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the 
supplies or services specified in the Schedule up to and including the quantity designated in the 
Schedule as the "maximum." The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the "minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, 
there is no limit on the number of orders that may be issued. The Government may issue orders 
requiring delivery to multiple destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order. The contract 
shall govern the Contractor's and Government's rights and obligations with respect to that order to 
the same extent as if the order were completed during the contract's effective period; provided, 
that the Contractor shall not be required to make any deliveries under this contract after [insert 
date]. 

(End of clause) 

I-31 FAR 52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 
BUSINESS CONCERNS. (JAN 2011) 

I-32 FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS. (JAN 2011) 

I-33 FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN. (JAN 2011) 

I-34 FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN. (JAN 2011)- ALTERNATE II 
(OCT 2001) 
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I-35 FAR 52.219-16 LIQUIDATED DAMAGES- SUBCONTRACTING PLAN. (JAN 1999) 

I-36 FAR 52.219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION 
PROGRAM-DISADVANTAGED STATUS AND REPORTING. (DEC 2010) 

I-37 FAR52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION. 
(APR 2012) 

(a) Definitions. As used in this clause-

"Long-term contract" means a contract of more than five years in duration, including options. 
However, the term does not include contracts that exceed five years in duration because the period 
of performance has been extended for a cumulative period not to exceed six months under the 
clause at 52.217-8, Option to Extend Services, or other appropriate authority. 

"Small business concern" means a concern, including its affiliates, that is independently owned 
and operated, not dominant in the field of operation in which it is bidding on Government 
contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size 
standard in paragraph (c) of this clause. Such a concern is "not dominant in its field of operation" 
when it does not exercise a controlling or major influence on a national basis in a kind of business 
activity in which a number of business concerns are primarily engaged. In determining whether 
dominance exists, consideration shall be given to all appropriate factors, including volume of 
business, number of employees, financial resources, competitive status or position, ownership or 
control of materials, processes, patents, license agreements, facilities, sales territory, and nature of 
business activity. 

(b) If the Contractor represented that it was a small business concern prior to award of this 
contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, 
if applicable, paragraph (g) of this clause, upon the occurrence of any of the following: 

(1) Within 30 days after execution of a novation agreement or within 30 days after 
modification of the contract to include this clause, if the novation agreement was 
executed prior to inclusion of this clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 
30 days after modification of the contract to include this clause, if the merger or 
acquisition occurred prior to inclusion of this clause in the contract. 

(3) For long-term contracts -

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

(ii) Within 60 to 120 days prior to the date specified in the contract for 
exercising any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at 
the time of this rerepresentation that corresponds to the North American Industry Classification 
System (NAICS) code assigned to this contract. The small business size standard corresponding to 
this NAICS code can be found at http://www.sba.gov/ services!contractingopportunities/ 
sizestandardstopics!. 

(d) The small business size standard for a Contractor providing a product which it does not 
manufacture itself, for a contract other than a construction or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the 
rerepresentation required by paragraph (b) of this clause by validating or updating all its 
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representations in the Online Representations and Certifications Application and its data in the 
Central Contractor Registration, as necessary, to ensure that they reflect the Contractor's current 
status. The Contractor shall notify the contracting office in writing within the timeframes specified 
in paragraph (b) of this clause that the data have been validated or updated, and provide the date of 
the validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award of 
this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) 
or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a 
representation in ORCA for the NAICS code applicable to this contract, the Contractor is required 
to complete the following rerepresentation and submit it to the contracting office, along with the 
contract number and the date on which the rerepresentation was completed: 

The Contractor represents that it_ is, __ is not a small business concern under NAICS Code 
541611 assigned to contract number to be completed at award. (Contractor to sign and date and 
insert authorized signer's name and title). 

(End of clause) 

1-38 FAR 52.222-2 PAYMENT FOR OVERTIME PREMIUMS. (JUL 1990) 

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed 
$0.00 or the overtime premium is paid for work -

(1) Necessary to cope with emergencies such as those resulting from accidents, natural 
disasters, breakdowns of production equipment, or occasional production bottlenecks of a 
sporadic nature; 

(2) By indirect-labor employees such as those performing duties in connection with 
administration, protection, transportation, maintenance, standby plant protection, 
operation of utilities, or accounting; 

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of 
transportation conveyances, and operations in flight or afloat that are continuous in nature 
and cannot reasonably be interrupted or completed otherwise; or 

( 4) That will result in lower overall costs to the Government. 

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall 
include all estimated overtime for contract completion and shall -

(l) Identify the work unit; e.g., department or section in which the requested overtime 
will be used, together with present workload, staffing, and other data of the affected unit 
sufficient to permit the Contracting Officer to evaluate the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the contract delivery or 
performance schedule; 

(3) Identify the extent to which approval of overtime would affect the performance or 
payments in connection with other Government contracts, together with identification of 
each affected contract; and 

( 4) Provide reasons why the required work cannot be performed by using multishift 
operations or by employing additional personnel. 
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* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply 
to the exceptions in subparagraph (a)(l) through (a)(4) of the clause. 

(End of clause) 

I-39 FAR 52.222-3 CONVICT LABOR. (JUN 2003) 

I-40 FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES. (FEB 1999) 

(a) "Segregated facilities," as used in this clause, means any waiting rooms, work areas, rest rooms 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees, that are segregated by explicit directive or are in 
fact segregated on the basis of race, color, religion, sex, or national origin because of written or 
oral policies or employee custom. The term does not include separate or single-user rest rooms or 
necessary dressing or sleeping areas provided to assure privacy between the sexes. 

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control where segregated facilities 
are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject 
to the Equal Opportunity clause of this contract. 

(End of clause) 

I-41 FAR 52.222-26 EQUAL OPPORTUNITY. (MAR 2007) 

I-42 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS. (SEP 2010) 

I-43 FAR 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES. (OCT 
2010) 

I-44 FAR 52.222-37 EMPLOYMENT REPORTS ON VETERANS. (SEP 2010) 

I-45 FAR 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL 
LABOR RELATIONS ACT. (DEC 2010) 

I-46 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS. (FEB 2009) 

I-47 FAR 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION. (JUL 2012) 

I-48 FAR 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION. 
(MAY 2011) 

(a) Definitions. As used in this clause-

"Toxic chemical" means a chemical or chemical category listed in 40 CFR 372.65. 

(b) Federal facilities are required to comply with the provisions of the Emergency Planning and 
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050), and the Pollution 
Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 
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(c) The Contractor shall provide all information needed by the Federal facility to comply with the 
following: 

(End of clause) 

( 1) The emergency planning reporting requirements of section 302 of EPCRA. 

(2) The emergency notice requirements of section 304 of EPCRA. 

(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 

( 4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 

(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the 
reduction and recycling information required by section 6607 of PP A. 

(6) The toxic chemical and hazardous substance release and use reduction goals of 
section 2(e) of Executive Order 13423 and of Executive Order 13514. 

I-49 FAR 52.223-6 DRUG-FREE WORKPLACE. (MAY 2001) 

I-50 FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT 
FOR EPA-DESIGNATED ITEMS. (MAY 2008) 

(a) Definitions. As used in this clause-

"Postconsumer material" means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is 
a part of the broader category of "recovered material." 

"Recovered material" means waste materials and by-products recovered or diverted from solid waste, but 
the term does not include those materials and by-products generated from, and commonly reused within, an 
original manufacturing process. 

(b) The Contractor, on completion of this contract, shall -

(End of clause) 

(1) Estimate the percentage of the total recovered material content for EPA-designated 
item(s) delivered and/or used in contract performance, including, if applicable, the 
percentage of post-consumer material content; and 

(2) Submit this estimate to US EPA, CPOD 
26 W. Martin Luther King Drive 
Cincinnati, OH 45268 
Att: Noelle Mills. 

I-51 FAR 52.223-17 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED ITEMS IN 
SERVICE AND CONSTRUCTION CONTRACTS. (MAY 2008) 

I-52 FAR 52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING 
WHILE DRIVING. (AUG 2011) 

I-53 FAR 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (JUN 2008) 

I-54 FAR 52.225-25 PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN 
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SANCTIONED ACTIVITIES RELATING TO IRAN--REPRESENTATION AND 
CERTIFICATION. (NOV 2011) 

I-55 FAR 52.227-1 AUTHORIZATION AND CONSENT. (DEC 2007) 

I-56 FAR 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 
INFRINGEMENT. (DEC 2007) 

I-57 FAR 52.227-14 RIGHTS IN DATA--GENERAL. (DEC 2007) 

I-58 FAR 52.227-14 RIGHTS IN DATA--GENERAL. (DEC 2007) --ALTERNATE II (DEC 2007) 

I-59 FAR 52.227-14 RIGHTS IN DATA--GENERAL. (DEC 2007) --ALTERNATE III (DEC 2007) 

I-60 FAR 52.227-16 ADDITIONAL DATA REQUIREMENTS. (JUN 1987) 

I-61 FAR 52.227-17 RIGHTS IN DATA--SPECIAL WORKS. (DEC 2007) 

I-62 FAR 52.229-3 FEDERAL, STATE, AND LOCAL TAXES. (APR 2003) 

I-63 FAR 52.230-2 COST ACCOUNTING STANDARDS. (MAY 2012) 

I-64 FAR 52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS. (JUN 2010) 

I-65 FAR 52.232-1 PAYMENTS. (APR 1984) 

I-66 FAR 52.232-8 DISCOUNT FOR PROMPT PAYMENTS. (FEB 2002) 

I-67 FAR 52.232-11 EXTRAS. (APR 1984) 

I-68 FAR 52.232-17 INTEREST. (OCT 2010) 

I-69 FAR 52.232-18 AVAILABILITY OF FUNDS. (APR 1984) 

I-70 FAR 52.232-20 LIMITATION OF COST. (APR 1984) 

I-71 FAR 52.232-22 LIMITATION OF FUNDS. (APR 1984) 

I-72 FAR 52.232-23 ASSIGNMENT OF CLAIMS. (JAN 1986) 

I-73 FAR 52.232-25 PROMPT PAYMENT. (OCT 2008) 

I-74 FAR 52.232-25 PROMPT PAYMENT. (OCT 2008) --ALTERNATE I (FEB 2002) 

I-75 FAR 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER- CENTRAL 
CONTRACTOR REGISTRATION. (OCT 2003) 

I-76 FAR 52.233-1 DISPUTES. (JUL 2002)- ALTERNATE I (DEC 1991) 

I-77 FAR 52.233-3 PROTEST AFTER AWARD. (AUG 1996) 

I-78 FAR52.233-3 PROTEST AFTER AWARD. (AUG 1996)- ALTERNATE I (JUN 1985) 

I-79 FAR 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM. (OCT 2004) 

I-80 FAR 52.242-1 NOTICE OF INTENT TO DISALLOW COSTS. (APR 1984) 
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I-81 FAR 52.242-3 PENALTIES FOR UNALLOWABLE COSTS. (MAY 2001) 

I-82 FAR 52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS. (JAN 1997) 

I-83 FAR 52.242-13 BANKRUPTCY. (JUL 1995) 

I-84 FAR 52.243-1 CHANGES-FIXED PRICE (AUG 1987)- ALTERNATE I (APR 1984) 

I-85 FAR 52.243-2 CHANGES- COST-REIMBURSEMENT. (AUG 1987)- ALTERNATE I (APR 
1984) 

I-86 FAR 52.243-2 CHANGES- COST-REIMBURSEMENT. (AUG 1987)- ALTERNATE II (APR 
1984) 

I-87 FAR 52.244-2 SUBCONTRACTS. (OCT 2010)- ALTERNATE I (JUN 2007) 

(a) Definitions. As used in this clause-

"Approved purchasing system" means a Contractor's purchasing system that has been reviewed 
and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor to 
enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor 
to furnish supplies or services for performance of the prime contract or a subcontract. It includes, 
but is not limited to, purchase orders, and changes and modifications to purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required 
only on unpriced contract actions (including unpriced modifications or unpriced delivery orders), 
and only if required in accordance with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is 
required for any subcontract that -

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) Is fixed-price and exceeds-

(i) For a contract awarded by the Department of Defense, the Coast Guard, or 
the National Aeronautics and Space Administration, the greater of the simplified 
acquisition threshold or 5 percent of the total estimated cost of the contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and 
the National Aeronautics and Space Administration, either the simplified 
acquisition threshold or 5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain 
the Contractin Officer's written consent before placing the following subcontracts: I (b)( 4) 
(b) ( 4) '--'----'--'---'---------' 

( e )(I) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 
subcontract or modification thereof for which consent is required under paragraph (c) or (d) of this 
clause, including the following information: 
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(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate certified cost or pricing 
data and Certificate of Current Cost or Pricing Data, if required by other contract 
proVISIOnS. 

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost 
Accounting Standards when such data are required by other provisions of this 
contract. 

(vii) A negotiation memorandum reflecting-

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment of 
initial or revised prices; 

(C) The reason certified cost or pricing data were or were not required; 

(D) The extent, if any, to which the Contractor did not rely on the 
subcontractor's certified cost or pricing data in determining the price 
objective and in negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that the 
subcontractor's certified cost or pricing data were not accurate, 
complete, or current; the action taken by the Contractor and the 
subcontractor; and the effect of any such defective data on the total 
price negotiated; 

(F) The reasons for any significant difference between the Contractor's 
price objective and the price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan when 
incentives are used. The explanation shall identify each critical 
performance element, management decisions used to quantify each 
incentive element, reasons for the incentives, and a summary of all 
trade-off possibilities considered. 

(2) If the Contractor has an approved purchasing system and consent is not required 
under paragraph (c), or (d) of this clause, the Contractor nevertheless shall notify the 
Contracting Officer reasonably in advance of entering into any (i) cost-plus-fixed-fee 
subcontract, or (ii) fixed-price subcontract that exceeds either the simplified acquisition 
threshold or 5 percent of the total estimated cost of this contract. The notification shall 
include the information required by paragraphs (e)(l)(i) through (e)(l)(iv) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the 
Contracting Officer to any subcontract nor approval of the Contractor's purchasing system shall 
constitute a determination -

Page 60 of65 



(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this contract. 

(g) No subcontract or modification thereof placed under this contract shall provide for payment on 
a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type 
subcontracts shall not exceed the fee limitations in FAR l5.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or 
suit filed and prompt notice of any claim made against the Contractor by any subcontractor or 
vendor that, in the opinion of the Contractor, may result in litigation related in any way to this 
contract, with respect to which the Contractor may be entitled to reimbursement from the 
Government. 

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in 
FAR Subpart 44.3. 

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were 
. . (b )(4) 

(End of clause) 

I-88 FAR 52.244-5 COMPETITION IN SUBCONTRACTING. (DEC 1996) 

(a) The Contractor shall select subcontractors (including suppliers) on a competitive basis to the 
maximum practical extent consistent with the objectives and requirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense Pilot Mentor-Protege 
Program (Pub. L. 101-510, section 831 as amended), the Contractor may award subcontracts under 
this contract on a noncompetitive basis to its proteges. 

(End of clause) 

I-89 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS. (DEC 2010) 

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, 
Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates 
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of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its 
subcontractors at all tiers to incorporate, commercial items or non-developmental items as 
components of items to be supplied under this contract. 

(c)(l) The Contractor shall insert the following clauses in subcontracts for commercial items: 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) 
(Pub. L. 110-252, Title VI, Chapter 1 (41 U.S.C. 251 note)), if the subcontract 
exceeds $5,000,000 and has a performance period of more than 120 days. In 
altering this clause to identify the appropriate parties, all disclosures of violation 
of the civil False Claims Act or of Federal criminal law shall be directed to the 
agency Office of the Inspector General, with a copy to the Contracting Officer. 

(ii) 52.203-15, Whistleblower Protections Under the American Recovery and 
Reinvestment Act of 2009 (JUN 2010) (Section 1553 of Pub. L. 111-5), if the 
subcontract is funded under the Recovery Act. 

(iii) 52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 
637(d)(2) and (3)), in all subcontracts that offer further subcontracting 
opportunities. If the subcontract (except subcontracts to small business 
concerns) exceeds $650,000 ($1.5 million for construction of any public 
facility), the subcontractor must include 52.219-8 in lower tier subcontracts that 
offer subcontracting opportunities. 

(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 

(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212(a)). 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 2010) 
(29 U.S.C. 793). 

(vii) 52.222-40, Notification of Employee Rights Under the National Labor 
Relations Act (DEC 2010) (E.O. 13496), if flow down is required in accordance 
with paragraph (f) of FAR clause 52.222-40. 

(viii) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 
7104(g)). 

(ix) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels 
(FEB 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631), if flow down is required 
in accordance with paragraph (d) of FAR clause 52.24 7-64. 

(2) While not required, the Contractor may flow down to subcontracts for commercial 
items a minimal number of additional clauses necessary to satisfy its contractual 
obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in 
subcontracts awarded under this contract. 

(End of clause) 

1-90 FAR 52.245-1 GOVERNMENT PROPERTY. (APR 2012) 

1-91 FAR 52.245-9 USE AND CHARGES. (APR 2012) 
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I-92 FAR 52.246-23 LIMITATION OF LIABILITY. (FEB 1997) 

I-93 FAR 52.246-25 LIMITATION OF LIABILITY- SERVICES. (FEB 1997) 

I-94 FAR 52.247-1 COMMERCIAL BILL OF LADING NOTATIONS. (FEB 2006) 

When the Contracting Officer authorizes supplies to be shipped on a commercial bill of lading and the 
Contractor will be reimbursed these transportation costs as direct allowable costs, the Contractor shall 
ensure before shipment is made that the commercial shipping documents are annotated with either of the 
following notations, as appropriate: 

(a) If the Government is shown as the consignor or the consignee, the annotation shall be: 

Transportation is for the U.S. EPA and the actual total transportation charges paid to the carrier(s) by the 
consignor or consignee are assignable to, and shall be reimbursed by, the Government. 

(b) If the Government is shown as the consignor or the consignee, the annotation shall be: 

Transportation is for the U.S. EPA and the actual total transportation charges paid to the carrier(s) by the 
consignor or consignee shall be reimbursed by the Government, pursuant to an ID/IQ TO contract with CR 
and FP TOs possible, contract No. EP-C-12-054. This may be confirmed by US. EPA, CPOD, 26 W. 
Martin Luther King Drive, Cincinnati, OH 45268 Attn: Noelle Mills. 

I-95 FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT. (FEB 
2006) 

(a) The Contractor shall submit to the address identified below, for prepayment audit, 
transportation documents on which the United States will assume freight charges that were paid--

(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder. 

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight 
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor and 
made available for on-site audits. This exception only applies to freight shipment bills and is not 
intended to apply to bills and invoices for any other transportation services. 

(c) Contractors shall submit the above referenced transportation documents to--

the Task Order Project Officer listed on the applicable task order. 

(End of clause) 

I-96 FAR 52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 
(FIXED-PRICE). (APR 2012) 

I-97 FAR 52.249-6 TERMINATION (COST-REIMBURSEMENT). (MAY 2004) 

I-98 FAR 52.249-8 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE). (APR 1984) 

I-99 FAR 52.249-14 EXCUSABLE DELAYS. (APR 1984) 

I-100 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998) 

Page 63 of65 



This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full 
text of a clause may be accessed electronically at this/these address(es): Federal Acquisition Regulation 
available at HTTP://WWW.ARNET.GOV/FAR/. 

(End of clause) 

I-101 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES. (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 
1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 
date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection Agency (48 CFR 15) 
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name 
of the regulation. 

(End of clause) 

I-102 FAR 52.253-1 COMPUTER GENERATED FORMS. (JAN 1991) 
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SECTION J - List of Documents, Exhibits and Other Attachments 

Attachment Attachment Title Date Number Cross Reference Document 
Number of Pages Materials Version 

1 Performance 08/30/2012 41 BASE 
Work Statement 

2 Reports of Work 08/30/2012 3 BASE 
3 Conflict of 08/30/2012 3 BASE 

Interest Evaluatio 
4 Definitions of 08/30/2012 2 BASE 

Labor Classific 
5 Quality 08/30/2012 2 BASE 

Assurance 
Surveillance 

6 Subcontracting 06/25/2012 17 BASE 
Plan 

7 Conflict of 06/25/2012 5 BASE 
Interest Plan 

8 Additional 09/20/2012 1 BASE 
Clauses/ 

Provisions 
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1.0 PURPOSE 

ATTACHMENT 1 
PERFORMANCE WORK STATEMENT 

TECHNICAL SUPPORT FOR 
ASSESSMENT AND WATERSHED PROTECTION 

PWS April 2012 

Since passage of the Clean Water Act of 1972, considerable progress has been made in reducing water 
pollution from both point and nonpoint source (NPS) dischargers. Although progress has been made in 
reducing pollution from point and nonpoint sources in the nation's streams, lakes, estuaries, wetlands, and 
coastal waters, state water quality assessments continue to show significant impairments of designated uses 
in these waters. On the other hand, states have identified healthy biota and habitats and intact watershed 
functions in watersheds. To fully meet the requirements of the Clean Water Act (CWA) and other legislation 
enacted since 1972, continued work must be performed to improve point and nonpoint source controls and to 
promote and foster improvements in nonpoint source management. Also, to fully meet the maintenance 
objective of the CW A, healthy watersheds must be identified and protected if restoration is to be successful. 
Water quality monitoring programs at the state, tribal, federal, local, and private levels are necessary to 
document the extent and nature of pollution problems nationwide, to determine the effects of pollution 
control programs, and measure progress toward water quality objectives and goals. The purpose of this 
Performance Work Statement (PWS) is to support the activities and mission of the EPA to: 1) monitor water 
quality, and manage and display water quality information; 2) assess water quality conditions and report on 
those conditions to the public and Congress; and 3) advance the protection and restoration of the nation's 
watersheds and water bodies. Protection and restoration of watersheds and water bodies can be 
accomplished through: 1) the development and implementation of Total Maximum Daily Loads (TMDLs), 
2) ensuring the use of point and nonpoint source pollution controls, 3) the development of tools for 
ecosystem restoration, 4) the identification and protection of healthy watersheds, and, ultimately, 5) the 
improvement of water quality. 

The following major activities are involved in this effort: 

1.1 Support watershed protection and restoration. The contractor will provide techniques and strategies 
in the protection (i.e., biota and habitat and functional processes) and restoration of ecosystems (e.g., habitat, 
riparian, and stream corridor restoration) in conjunction with the programs of states, tribes, and other federal 
agencies. 

1.2 Promote watershed protection. The contractor will provide technical, logistical, and administrative 
support to spread the message that traditional EPA, state, and tribal programs are most logically coordinated 
and implemented on a watershed basis, including the advocacy of the watershed scale approach to the 
development and implementation of TMDLs. This will involve public outreach and technology transfer to 
interested parties, and the forging of partnerships with those groups to achieve watershed protection goals 
using incentives, outreach, education, and creative, often non-regulatory, methods of improvement. 

In addition, the contractor shall support the EPA in providing guidance and technical services for watershed 
planning activities. Those watershed planning activities will coordinate water quality protection and 
restoration programs, provide measurable goals for managing water bodies, and address the chemical, 
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physical, and biological integrity of water bodies impacted by land-use related activities, stormwater and 
runoff, habitat loss, invasive species, climate change, and pollution. 

1.3 Promote and support the identification and protection of healthy watersheds. The contractor will 
provide technical and administrative support in identifying healthy watersheds at the state and local level and 
in implementing programs with the EPA Regions, states, tribes, federal agencies, local government, and 
other organizations to protect those watersheds. This will include supporting the EPA in the development of 
guidance and technical tools, healthy watershed assessments and measures, management strategies, 
protection program performance measures, and social and economic benefits analyses. 

1.4 Promote and support water quality monitoring across EPA programs, including integrating NPS 
monitoring, TMDL effectiveness, and site-specific water quality standard (WQS) attainment 
monitoring and statistically-valid surveys of surface water bodies at multiple scales. The contractor 
shall provide technical, logistical, and administrative support to the EPA in: 1) designing monitoring plans, 
2) the field collection of water quality samples for water quality studies, statistically-based surveys, and other 
purposes, and 3) laboratory analysis of water quality samples and assessment of results for water quality 
studies, statistically-based surveys, and other purposes. The contractor will provide technical and 
administrative support to spread the message that, logically, the monitoring for all programs needs to be 
integrated and coordinated on a watershed basis. 

1.5 Provide program tools. The contractor shall provide tools for more effective and efficient watershed 
management, including technical workshops which provide training for the Watershed Scale Approach to 
TMDL development and implementation. These tools will include guidance and procedures for: 1) water 
quality monitoring and data management; 2) development and application of screening tools such as 
landscape models and vulnerability assessments, indicators, decision support and prioritization tools; and 3) 
use of the TMDL development and implementation, including innovative, surrogate TMDL approaches, 
implementation-ready TMDLs, nutrient criteria development and implementation, preparation of guidance 
on ecosystem and watershed management, preparation of additions to the Watershed Academy and other 
training venues for broad-based training, education, and water quality technical support. 

1.6 Promote water quality trading. The contractor shall provide technical, logistical, and administrative 
support in the Agency's efforts to promote the application of market-based approaches to environmental 
management, specifically water quality trading. Activities within this category may include support in the 
development of technical guidance, organizing and conducting workshops and training, developing tools, 
creating outreach and education and other communications materials, and support in the development of a 
water quality trading recognition and awards program. 

1.7 Strengthen state and tribal NPS management. The contractor shall provide technical, logistical, and 
administrative support to the EPA for work associated with the EPA regions, states, tribes, and watershed 
stakeholder organizations to develop a framework for strengthening nonpoint source management. In 
particular, the contractor will provide support in incorporating more robust Reasonable Assurance 
documentation into TMDLs impaired by both point and non-point pollutants. 

1.8 Focus programs on threatened and impaired waters. The contractor shall provide technical, 
logistical, and administrative support to the EPA as it promotes the implementation of more effective water 
quality control programs (including, but not limited to, non-point source (NPS) programs) that will improve 
the quality of threatened or impaired waters and work to avoid new impairments or threats to water quality. 
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1.9 Foster a commitment to solve water quality problems through private actions. The contractor shall 
provide technical, logistical, and administrative support to the EPA as it uses varied approaches to public 
outreach as a means of educating the public and local decision-makers so that there is a broader commitment 
to solve pollution problems through individual actions and appropriate public policies. 

1.10 Work with the EPA to collect and share water quality information. The contractor shall provide 
technical, logistical, and administrative support to the EPA for work associated with its collection and 
sharing of water quality information to support the goals of the CW A and the EPA's mission. 

1.11 Provide for the field collection of water quality samples. The contractor shall provide technical, 
logistical, and administrative support to the EPA in the field collection of water quality samples for water 
quality studies, statistically-based surveys, and other purposes. 

1.12 Laboratory analysis of water quality samples and assessment of results. The contractor shall 
provide technical, logistical, and administrative support to the EPA in laboratory analysis of water quality 
samples and assessment of results for water quality studies, statistically-based surveys and other purposes. 

1.13 The contractor shall provide technical, logistical, and administrative support on Green Infrastructure 
for Stormwater Management. This includes, but is not limited to: cost estimation, design guidance, training 
module development, webcasts, cross-media assessments (air, energy, urban forestry, etc.), outreach, and 
policy support. 

The contractor will provide technical support to the EPA under this acquisition to develop the program tools 
for accomplishing the above goals. In the context of this acquisition, the term, EPA means the United States 
Environmental Protection Agency and its related organizations, including the EPA Regional Offices. 

2.0 TASKS: 

2.1 TMDLs PROGRAM SUPPORT 

2.1.1 Development of TMDLs. The EPA Regions will identify specific TMDLs or portions of TMDLs 
for development or review. The contractor will provide technical support for TMDL development and 
implementation. That support could include activities such as: 1) gathering and evaluating existing data 
from public and private sources, and making recommendations on collection of new data to fill data gaps; 2) 
establishing numeric TMDL targets or surrogate targets; 3) assessing existing conditions; 4) conducting 
source analysis and analytical linkages between elements; 5) estimating loading capacity and TMDLs and 
allocating loads; 6) determining actions needed to address key sources; 7) completing assessment, analysis, 
and modeling efforts to establish draft TMDLs; 8) translating load allocations into daily loads using load 
duration curves and other methods; 9) preparing responses to public comments on technical portions of the 
TMDLs; 10) making recommendations for implementing TMDLs and monitoring towards the impaired 
waters to meet water quality standards and TMDL and waste load allocations; 10) assistance to States in 
incorporating various approaches for including Reasonable Assurance documentation into TMDLs, including 
approaches needed to incorporate nonpoint sources more effectively into ongoing TMDL development and 
implementation; 11) developing TMDL implementation plans; 12) preparing illustrative national case 
studies. Support for reasonable assurance could include: 1) providing technical assistance to estimate the 
current NPS load by sector, and a method for estimating expected NPS reductions by sector (e.g., type of 
Best Management Practices (BMP), how many will be applied, their pollutant reduction efficiencies, etc.); 
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2) development of an adaptive management procedure for reviewing key milestone progress and revising 
BMP to meet the TMDL target loads; 3) establishing a procedure for site-specific evaluation of water bodies 
with significant NPS pollution loads; 4) tracking the progress of NPS control implementation; and 5) 
developing a monitoring and reduction tracking system. For treatment of data, see Deliverables Section 4.0; 
for quality assurance, see Section 2.6. 

2.1.1.1 The temporal expression of TMDL loads in all the deliverables, in addition to the averaging 
period used by the modeling, shall also include a daily loads expression, unless otherwise indicated by 
the Task Order Project Officer (TOPO). The contractor is referred to the draft document entitled 
"Options for Expressing Daily Loads in TMDLs" dated June 22, 2007, for technical guidance until more 
guidance becomes available. The draft document is available at: 
http:/ /water .epa. gov /lawsregs/lawsguidance/ cwa/tmdl/upload/2007 _ 06 _26 _tmdl_ draft_ daily _loads_tech-
2.pdf. 

2.1.1.2 The TMDL support document shall meet all regulatory requirements for a TMDL unless 
otherwise specified by the EPA. The table of contents and content of the draft TMDL support document 
must also follow the table of contents and format specified by the TOPO if it is not otherwise specified in the 
PWS. 

2.1.1.3 The contractor shall also prepare an electronic library of the administrative records 
containing documents that support the establishment of and calculations/allocations for each of the 
TMDL support document deliverables. Components of the record should include all materials relied upon 
to develop and support the calculations/allocations in the TMDL, including: 1) any data, analyses, or 
scientific/technical references that were used; 2) records of correspondence with stakeholders and the EPA; 
3) responses to public comments; and 4) other supporting materials. This record is needed to facilitate public 
and/or EPA review of the TMDL. The contractor can exclude copyrighted material from the electronic 
library, but must include the reference in the Index of the Administrative Record required of each of the 
TMDL support documents. All material in the Index of the Administrative Record should be properly cited 
in the TMDL support document deliverables. Any references made in the TMDL support documents should 
be properly documented in its Index of the Administrative Record. 

2.1.1.4 Comments received regarding the draft deliverables shall be indexed into a separate 
document and included with the contractor's responses when addressing the comments. 

2.1.2 Water Quality Assessments (for development of TMDLs) and TMDL Alternatives. 

2.1.2.1 The contractor shall provide technical, logistical, and administrative support to prepare 
manuals and technical documents for monitoring and assessing water quality health, progress towards 
meeting water quality standards, and TMDL effectiveness. The contractor shall support the EPA in: 1) 
identifying and collecting currently available assessment methods; 2) summarizing their contents, 
applicability, and usefulness; and 3) preparing recommendations of variations and combinations of methods 
which are appropriate to meet individual situations and site-specific needs. 

2.1.2.2 The contractor shall provide technical, logistical, and administrative support to identify and 
collect currently available methodologies, procedures, and approaches used by states, tribes, and 
territories to assess waters and calculate TMDLs of pollution for individual water bodies not meeting 
designated uses. The contractor shall support the Agency's efforts to: 1) review these methodologies, 
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procedures, and approaches; 2) disseminate information on their technical adequacy and sufficiency to states, 
territories, and tribes; and 3) design and implement demonstration projects utilizing technical methods, 
procedures, and approaches which are technically sufficient and adequate to assess waters and calculate 
TMDLs of pollution for individual water bodies not meeting designated uses. This support includes 
calculations, methodologies, or approaches for innovative TMDL approaches that may use surrogate 
parameters to bring water bodies into attainment. 

2.1.2.3 The contractor shall provide technical, logistical, and administrative support to identify and 
collect currently available methodologies, procedures, and approaches used by states, tribes, and 
territories to assess waters and develop TMDL alternatives (e.g., Category 4b) for pollution for 
individual water bodies not meeting water quality standards (designated uses, water quality criteria 
and antidegradation requirements). The contractor shall support the Agency's efforts to 1) review these 
methodologies, procedures, and approaches; 2) disseminate information on their technical adequacy and 
sufficiency to states, territories, and tribes; and 3) design and implement demonstration projects utilizing 
technical methods, procedures, and approaches which are technically sufficient and adequate to assess waters 
and develop TMDL alternatives. 

2.1.2.4 The contractor shall provide technical, logistical, and administrative support to identify, 
collect, and review the procedures utilized by states, tribes, and territories to screen water quality 
assessment data and prepare priority lists of waters not meeting designated uses for which the 
calculation of a TMDL is scheduled. 

2.1.2.5 The contractor shall provide technical, logistical, and administrative support to identify and 
collect the baseline data and individual assessment methodologies necessary to develop and 
promulgate TMDLs of pollutants for individual water bodies, where the EPA has been assigned a 
mandatory duty by the Federal Courts to assist states, tribes, and territories in meeting CW A 
requirements for TMDLs. 

2.1.2.6 The contractor shall provide technical, logistical, and administrative support to EPA for the 
development and application of existing methodologies, protocols, and if necessary guidance, for 
conducting water quality assessments and for developing technically sound TMDLs. These 
methodologies, protocols, and/or guidance would focus on situations where the existing tools are determined 
to be inadequate to address new or emerging assessment or TMDL development issues, or the existing tools 
have been ruled insufficient by the Federal Courts. 

2.1.2.7 The contractor shall provide technical, logistical, and administrative support in the Agency's 
efforts to identify and quantify the effects of stressors to present and future water quality, including, 
but not limited to, climate change, ocean acidification, invasive species, population growth, and shifts 
in land use. The contractor shall assist the EPA in evaluating and developing methodologies to adequately 
reflect such stressors for 303( d) listing and TMDL development and implementation. 

2.1.3 Water Quality Technical Modeling Support. 

2.1.3.1 Provide technical support for application of information, procedures, and predictive tools that 
will facilitate incorporation of multi-source considerations into screening and planning/decision - type 
analyses. 

2.1.3.2 Provide technical support for application and/or refinement of modeling tools for assessing the 
impact of point and nonpoint sources on receiving waters and linkages to ground water. For treatment 
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of data, see Deliverables Section 4.0; for quality assurance, see Quality Assurance (QA) Requirements, 
Section 2.6. 

2.1.3.3 Provide technical support for the development and application of modeling tools for 
determining the point and NPS controls necessary in meeting water quality objectives. This support 
could include quantifying the loads anticipated to be reduced by specific point or NPS control approaches, 
BMP, or strategies. For treatment of data, see Deliverables Section 4.0; for quality assurance, see Quality 
Assurance (QA) Requirements, Section 2.6. 

2.1.3.4 Provide technical support for the development of cost-effective monitoring strategies for 
gathering field data when such activity is required. 

2.1.3.5 Support training and the application of water quality management models with state and local 
government watershed organizations. Many of these tools address both point and NPS planning and 
management, primarily at the watershed level. Examples of such models are the Generalized Watershed 
Loading Function (GWLF) model, Spreadsheet Tool for Estimating Pollutant Load (STEPL), Soil and Water 
Assessment Tool (SWAT), Agricultural Non-Point Source model (AgNPS), Storm Water Management 
Model (SWMM), Hydrologic Simulation Program FORTRAN (HSPF), and Phosphorus Load (P-load). 
Training may also include working with the Pollution Reduction Impact Comparison Tool (PRediCT) and 
the Site Evaluation Tool (SET), which are tools for predicting load reductions for water quality management 
measures. For treatment of data, see Deliverables, Section 4.0; for quality assurance, see Quality Assurance 
(QA) Requirements, Section 2.6. 

2.1.4 Economic Modeling and Analysis of Costs and Benefits 

2.1.4.1 The contractor shall provide technical, logistical, and administrative support to identify, 
collect, and evaluate economic analyses and models which have been prepared to determine the costs 
(and benefits) of watershed management and existing regulatory requirements for surface water 
quality assessments and management approaches, such as calculating TMDLs of pollutants in 
individual water bodies. In particular, the contractor shall support State and local efforts to more accurately 
estimate the cost of developing fully-approvable TMDLs. The contractor shall support the Agency's efforts 
to review for technical sufficiency these existing analyses and models. For treatment of data, see 
Deliverables, Section 4.0; for quality assurance, see Quality Assurance (QA) Requirements, Section 2.6. 

2.1.4.2 The contractor shall provide technical, logistical, and administrative support to apply these 
analyses and models to determine the costs and economic benefits of alternative regulatory 
approaches, which the Agency might be required to consider as a result of public comment or judicial 
review of the current regulations in the Code of Federal Regulations supporting individual 
requirements contained in the CWA. For treatment of data, see Deliverables, Section 4.0; for quality 
assurance, see Quality Assurance (QA) Requirements, Section 2.6. 

2.1.4.3 The contractor shall provide technical, logistical, and administrative support to consider the 
costs and economic benefits of developing, managing, and implementing alternative approaches to 
implement specific statutory requirements in the CWA, as a result of public comment, judicial review, 
or congressional CW A reauthorization. 

2.1.4.4 The contractor shall provide technical, logistical, and administrative support to identify, 
collect, and evaluate technical data and economic analyses and models to prepare a Regulatory Impact 
Analysis for alternative agency actions. Such a Regulatory Impact Analysis might be considered as a 
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result of public comment, judicial review, or congressional reauthorization of CWA requirements for 
surface waters, water quality assessment, and management actions, such as the identification and 
scheduling of individual water bodies needing a calculation of TMDLs of pollutants. For treatment of 
data, see Deliverables, Section 4.0. For quality assurance, see Quality Assurance (QA) Requirements, 
Section 2.6. 

2.2 Point Source (PS) & NPS Technical Support 

2.2.1 NPS monitoring, land treatment tracking, and NPS data analysis methods. Provide technical, 
logistical, and administrative support in the development of technical guidance, workshops, and training on 
water quality, ecological, and NPS monitoring, including chemical, physical, biological, and habitat 
monitoring in freshwater (both surface and ground waters) and saltwater environments. The contractor shall 
also support development of techniques for tracking land use changes and the implementation of NPS control 
practices for purposes of documenting the status of implementation and linking land-based data with water 
quality data to determine the effects of land management on water quality at the watershed-level and site­
specific evaluations through statistical means. This work may include assessment, development, calibration, 
verification, and application of water quality models for surface and groundwater management. For treatment 
of data, see Deliverables Section 4.0; for quality assurance, see Quality Assurance (QA) Requirements, 
Section 2.6. 

2.2.2 BMP design, site planning, and development of technical information, such as BMP effectiveness, 
BMP options, and Green Infrastructure for Stormwater Management. Provide technical support that 
will enable the EPA's state, territory, and tribal partners, and related organizations to incorporate BMP and 
management measures for point and NPS control. Areas to be addressed include BMP design, BMP system 
design, site planning, cost estimation, policy, case studies, cross-media integrated water resources 
management, integration of Green Infrastructure in watershed planning and urban development, and 
information on BMP effectiveness and limitations. Specifically, the contractor will assist the EPA and, 
through the EPA, the various states in defining the range of technically-feasible BMPs that span current NPS 
load estimates to the technologically-achievable limits. Such technical support may include life-cycle 
analyses, and analyses of operation and maintenance practices, performance, and costs. These analyses may 
also include the use of integrated water resource management policies, approaches, methods, and support to 
provide tools and analysis regarding the energy implications of using integrated water resource management 
approaches, including green infrastructure and low impact development practices. The range of point and 
nonpoint sources will include agriculture, urban, forestry, hydro modification, on-site disposal systems, 
marinas, storm water, Confined Animal Feeding Operations/Animal Feeding Operations (CAFOs/AFOs), 
and mining. 

2.2.3 Pollution control needs and priorities for various sectors (e.g., dairies, soybeans, private 
foresters, etc.), and support in developing strategies to address identified priorities. Provide technical, 
logistical, and administrative support in the EPA's development of profiles of NPS sectors (e.g., dairy, 
agriculture) to assist in developing strategies for addressing problems caused by the sectors. Sector profiles 
will be developed that document the: 1) economic and social significance of the sector (e.g., share of world 
market, exports, production, jobs, products), 2) ways in which the business of the sector is conducted across 
the nation (e.g., details regarding planting, harvesting, and processing of soybeans), 3) water quality 
problems caused by the sector (e.g., sediment and nutrient loads from conventional-till com), 4) BMP for 
preventing water quality problems (e.g., no-till com and nutrient management), and 5) opportunities for 
working with the sector to help solve its water quality problems, both in surface waters and in ground water. 
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2.2.4 Implementation issues related to point and NPS strategies. 

2.2.4.1 Assess implementation issues related to point and nonpoint source strategies and provide 
recommendations to EPA. Provide technical, logistical and administrative support in the assessment and 
implementation of watershed-based strategies for controlling urban storm water, CAPOs, municipal, and 
industrial discharges, and recommend options to facilitate implementation of responsibilities under the 
National Pollution Discharge Elimination System (NPDES) at the state, local, and regional levels. This task 
will include support to effectively assess and track progress in the implementation of NPS controls, proposed 
as part of the TMDLs' Reasonable Assurance documentation. This task will also include support for EPA's 
management and administration of water quality planning programs under CW A sections 604(b ), 303( e), 
205U) and 208 to further the assessment, protection, and restoration of watersheds. In addition, this will 
include technical assistance to the EPA concerning state grants procedures and program scope, analysis of 
environmental benefits and other outcomes of water quality planning activities, and support for 
implementation and/or revision of water quality management policies. All decisions and policy direction 
shall be the sole responsibility of the EPA. 

2.2.4.2 Provide technical, logistical, and administrative support on the development of watershed plans 
to address waters that are threatened or impaired by nonpoint sources, and which may include point 
sources. The contractor may be asked to develop watershed based plans or modify existing watershed-based 
plans that both meet the TMDL requirements and the requirements for NPS watershed based plans listed in 
the EPA 2004 Supplemental 319 guidance. These watershed management or implementation plans may be 
associated with implementation of TMDLs or might address other threats to the physical, chemical, and 
biological integrity of the nation's waters. This would include support for the development and use of NPS 
models, other technical tools, and other implementation planning processes to assist in the implementation of 
NPS TMDLs. 

2.2.4.3 Provide technical, logistical, and administrative support in the analysis and evaluation of the 
range of voluntary and regulatory approaches to pollution control, including the use of incentive 
systems to strengthen such efforts. Technical assistance regarding the use of incentive systems may 
include topics such as voluntary and regulatory incentives and other mechanisms, such as offsite mitigation 
schemes, to reduce the impacts of various land uses or development practices on receiving waters. 

2.2.4.4 Provide technical, logistical, and administrative support to integrate the policies of other 
agencies and their programs (e.g., Farm Bill, Transportation Programs, and Grazing Reform) with the 
monitoring, assessment, and NPS programs. The types of support the contractor may provide include 
data analysis (e.g., economic and water quality analyses), graphics presentations (e.g., Geographical 
Information Systems (GIS) applications), legislative analyses, and meeting support. 

2.2.4.5 Provide technical support in implementing TMDLs for point sources through NPDES 
permitting, including translating waste load allocations into permit limits or other allowable methods. 

2.2.4.6 Provide technical, logistical, and administrative support to the EPA for effective and 
responsible water use, treatment, disposal, and management, and in encouraging the protection and 
restoration of watersheds under the NPDES program. Contractor support shall consist primarily of 
collecting, compiling, and/or analyzing data and information from files, records, and databases of the EPA, 
states, tribes, local authorities, and treatment facilities (including decentralized wastewater and stormwater 
facilities). The contractor shall provide recommendations, options, analyses, tool development, studies, peer 
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review, database support, outreach material or training with regard to standards and requirements for 
compliance. All decisions and policy direction shall be the sole responsibility of the EPA. 

2.2.4.7 The contractor shall provide technical, logistical, and administrative support for the EPA to 
address onsite storm water and wastewater management systems (e.g., onsite wastewater treatment 
systems, low impact development stormwater systems, graywater systems, rainwater harvesting 
systems, water reuse systems) to reduce the impacts on receiving waters and restore impaired water 
bodies. Support will include analyses of water related codes and ordinances, "green building" approaches 
and water resources, landscape design (including sustainable landscaping/turf management) and architecture, 
groundwater recharge, hydrology and water balance (at both the site and watershed scale), green 
transportation systems (including roads, highways, bridges, parking lots, and alleys), and "water sensitive 
design" approaches. Such technical support may include quantification of benefits and costs, performance 
and effectiveness analyses, decision making tools, database assistance, economic analysis, case studies, and 
modeling to determine relative costs and benefits, as well as technical support regarding the treatment and 
differential use of water based on end use, treatment costs, and public health risk. 

2.2.5 Coastal NPS Programs under Section 6217. 

2.2.5.1 Evaluate state coastal nonpoint pollution control programs submitted to the EPA and the 
National Oceanic and Atmospheric Administration (NOAA) under the Coastal Zone Act 
Reauthorization Amendments (CZARA) of 1990 to determine their conformity with the technical § 
6217(g) guidance. 

2.2.5.2 Develop periodic "Coastal Coordinators Workshops" [names of workshops will vary from year 
to year], which will provide an opportunity for technology and information exchanges among states 
beginning to implement their own coastal NPS programs. 

2.2.6 Best Management Practices summaries and evaluations under CZARA. Support EPA 
investigations of the effectiveness of BMP for agriculture, urban, forestry, hydromodification, on-site 
disposal systems, marinas, CAFOs/ AFOs, and mining. The EPA currently has extensive documentation of 
BMP effectiveness through the coastal nonpoint pollution control program, or section 6217(g) guidance on 
management measures, but this information will require updates and expansion. The contractor shall perform 
literature retrievals, consolidate information, and provide summaries of the effectiveness and costs of BMP. 

2.2.7 Evaluate existing State and Tribal CWA Section 319 assessment reports and management 
programs. Evaluate existing State and Tribal CW A Section 319 assessment reports and management 
programs to identify and clarify the need for technical and programmatic materials, tools, and guidance to 
strengthen Section 319 assessments and management programs. Evaluate monitoring programs to develop 
guidance and training materials for use with states and tribes on developing and implementing more effective 
NPS monitoring/assessment programs. 

2.2.8 Database development, data analysis, and data presentation capabilities--ability to access and use 
Federal data. Provide support in database development, analysis, and presentation of data from various 
federal agencies, such as the U.S. Department of Agriculture, Department of Interior, and Department of 
Commerce. Data sources include, but are not limited to, the National Resources Inventory, Census, and 
National Water Quality Assessment. Analyses will identify areas of concern with regard to water quality 
problems, potential and existing NPS problems, and linkage of the two. National, water basin, state, and 
local-level analyses are all anticipated, as is presentation within a GIS environment. 
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2.2.9 Manage the Section 319 Grants Reporting and Tracking System (GRTS): The contractor will 
provide system enhancements and improvements to make documenting and reporting of grants 
implementation efficient and highly useful. The contractor will also ensure that the system works well, and it 
is appropriately linked to the Web-RIT locational tool. The contractor will provide overall support to the 
GRTS in order to ensure proper operation and maintenance. (See also Section 2.5.5, Support the Section 319 
GRTS.) 

2.2.10 NPS Management Measures for Design, Operation, and Maintenance. Provide technical support 
in the design, operation, and maintenance of measures in the following areas. Note that the technical 
support work relative to the structures referenced below involves analysis and evaluation activities, and it 
does not include physical construction work, or actual performance of maintenance or operation of the 
structures. 

1. Dams and impoundment structures, and how they can affect surface water quality and habitat; 

2. Channelization and channel modifications, and how they can affect surface water quality and habitat; 

3. Constructed wetlands and vegetated filter strips--and how they can affect surface water quality and 
habitat; 

4. Wetlands/riparian protection (particularly those restored for functional, as well as mitigative, purposes); 

5. Structures and other measures related to treatment of nonpoint sources from agriculture, silviculture, urban 
development, mining, onsite wastewater treatment marinas and boating, and other sources of NPS pollution. 

2.3 MONITORING PROGRAM AND DATA MANAGEMENT 
TECHNICAL SUPPORT 

2.3.1 Monitoring Guidance and Technical Support 

2.3.1.1 Provide monitoring support (i.e., ambient, point, and NPS) at relevant scales (i.e., assessment 
unit, watershed, state, regional, national) to the EPA and, via the EPA, to its partners (states, tribes, 
local governments, territories, and other entities) in the characterization of water resource 
condition(s), evaluation, or stressors; developing and refining water quality standards; development, 
revision and tracking of TMDLs progress towards meeting water quality standards; evaluate TMDL 
assumptions and effectiveness and/or other watershed-based controls. Perform actual water monitoring 
work on coastal, estuarine, and inland waters such as streams, rivers, lakes, ponds, reservoirs, and wetlands. 
For treatment of data, see Deliverables, Section 4.0; for Quality Assurance, see Quality Assurance (QA) 
Requirements, Section 2.6. 

2.3.1.2 Provide technical and logistical support to the EPA for the development and implementation of 
monitoring guidance to support multiple program and environmental management objectives. 
Guidance should address requirements and needs outlined in the Elements of a State Monitoring and 
Assessment Program, such as appropriate network designs, indicators and methods, quality assurance, 
and data management. The above guidance is dated March 2003 (EPA 841-B-03-003) and can be found at: 
http:/water.epa.gov/type/watersheds/monitoring/repguid.cfm. Provide technical support for the development 
of cost-effective monitoring strategies for the EPA, States, Tribes, and local governments. 
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2.3.1.3 Provide technical, logistical, and administrative support of EPA efforts to work with 
monitoring partners outside the Office of Water and/or the Agency in collaborative monitoring, such 
as surveys of the nation's waters, data sharing, improving method comparability, documenting 
method performance, developing tools for evaluating protection and restoration priorities, measuring 
progress toward program goals, and interpretation and reporting of information for use by the public 
and decision makers. 

2.3.1.4 Develop information, procedures, and tools that facilitate the incorporation of multi-source 
considerations into water quality screening and planning/decision analyses. 

2.3.1.5 Provide support in the assessment and development of locaVpublic participation programs for 
water quality assessment. 

2.3.1.6 Provide technical support for the development of cost effective monitoring strategies for 
gathering field data. 

2.3.1.7 Provide technical support in the assessment, development, and implementation of water and 
watershed indicators and scorecards to measure progress toward water quality goals. Evaluate the roles 
and responsibilities of Federal, State/Tribal, and local governments in meeting objectives for point and NPS 
control. Develop reports and technology transfer tools to inform the public about progress toward water 
quality goals. 

2.3.1.8 Provide technical support including user support, training, system development and 
maintenance for current and future monitoring and assessment data systems and their geospatial 
layers (e.g., STORET, ATTAINS, NHD). 

2.3.1.9 Support EPA workshops and training on data systems and GIS applications, GIS data 
development, and technical guidance on GIS applications. The contractor shall develop training 
materials, conduct training sessions, and develop data layers associated with watershed-level and 
national-level analyses of water quality problems, including those related to nonpoint sources. The 
range of nonpoint sources will include agriculture, urban, forestry, hydromodification, on-site disposal 
systems, marinas, and mining. 

2.3.2 EPA Volunteer Monitoring Program 
Provide technical support to the EPA volunteer monitoring program, including supporting EPA in its 
promotion of volunteer monitoring as a component of state, tribal, local or regional watershed protection 
projects and community-based environmental programs; researching, evaluating, adapting, updating or 
developing volunteer monitoring methods; supporting volunteer program use of EPA's STORET data 
management system or follow-on data systems through the development of user guides or other educational 
tools; and writing and editing text for volunteer manuals, planning guides, fact sheets, and outreach 
materials. 

2.3.3 Biological Assessment Program 

2.3.3.1 Provide technical support for the production and development of national biological assessment 
protocols for a variety of water body types, including streams, rivers, lakes, ponds, reservoirs, 
wetlands, estuaries, coastal waters, and coral reefs. 
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2.3.3.2 Provide user technical support for all biological assessment protocols. This technical support 
includes building training modules and conducting workshops to disseminate information to state and local 
governments on the national biological assessment guidance documents; managing and analyzing state and 
local government biological data sets on an as-needed basis; modifying national guidance to fit local 
environmental considerations; and performing biological surveys for the EPA to assist State and local 
governments and to test proposed national protocols. 

2.3.3.3 Provide technical support for outreach activities for the EPA's biological program, including 
development of program highlights of case studies of bioassessment programs; development of 
program updates that track information on the use of biological data in state and local government 
water quality management programs; and development of additional outreach tools, such as display 
boards and brochures, that provide an overview of the EPA's biological assessment program. This will 
also include providing support to the EPA for state, regional, and national workshops. 

2.3.3.4 Provide technical support for development of Tiered Aquatic Life Use guidance and 
implementation of case studies for all water body types, including workshops, meetings, and training. 

2.3.3.5 Provide technical support for Bioassessment Comparability guidance, studies, and 
implementation, including workshops, meetings, and training. 

2.3.3.6 Provide technical support for development and implementation of the Reference Condition 
Guidance document. Support includes case studies, workshops, meetings, and training. 

2.3.3.7 Provide support to EPA for state, tribe, and local government monitoring of best reference 
sites, particularly those that may be threatened by future development. 

2.3.3.8 Provide technical support to investigate and assess new innovations in bioassessments including 
DNA bar-coding of biota and new ways of analyzing data (i.e., statistical, graphics, and modeling 
approaches). 

2.3.4 Geographic Information Systems (GIS). 

Provide technical support in the application of spatial data and spatial analysis technologies, including GIS, 
to the Office of Water's (OW) integrated watershed protection initiatives. This support requires a 
multidisciplinary approach, including traditional computer skills combined with earth, physical, and 
environmental sciences, cartography, remote sensing, etc. It entails the full complement of project-related 
roles from project manager to spatial analyst. It requires the knowledge of spatial data (hydrology, land use, 
soils, wetlands, demography, habitat, etc.) and traditional spatial analysis techniques, including network 
analysis, buffering, polygon overlay, and proximity analysis. It includes the integration of environmental 
modeling techniques, such as fate-and-transport and dilution models. Products include interactive 
applications, paper maps, and the spatial data upon which they rely. These spatial analysis applications are 
intended to support OW programs at the EPA headquarters, the EPA regions, and with OW's external 
partners, including state and local governments. For treatment of data, see Deliverables, Section 4.0; for 
quality assurance, see Quality Assurance (QA) Requirements, Section 2.6. 

2.3.4.1 Manage spatial data for use in spatial analysis applications. Provide effective spatial data 
management, including addressing the identification of data needs, inventorying available data, acquisition 
or development of priority data, preparation of data into a ready-to-use format, storage and delivery for use 
in desktop and Internet-based applications, and maintenance and archiving. 
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2.3.4.2 Provide quality assurance checks on an as-needed basis as new data sets are evaluated and 
implemented. Data quality descriptors shall be recorded consistent with Federal and EPA standards, e.g., 
Federal meta-data standard, EPA Locational Data Standard. 

2.3.4.3 Develop spatial analysis applications. Spatial analysis applications development entails the 
identification of user application needs, as well as application design, implementation, testing, and delivery. 
Once applications are delivered, technical support, training, and maintenance will be required. 

2.3.4.4 The outputs from these applications shall be incorporated in demonstrations or briefing 
materials, including maps, data characteristics, and findings. 

2.3.5 National and State Assessment Data Base (ADB). 

The Assessment Data Base (ADB) is a software package created by the U.S. EPA to manage state water 
quality assessment and related information. Although the ADB is designed for managing water quality 
assessment programs, it is not intended to store or analyze raw monitoring data. The ADB facilitates state 
preparation of the report of water quality status required by Sections 305(b) and 303( d) of the CW A and the 
tracking of actions (i.e. TMDLs, watershed plans) to restore impaired waters. ATTAINS (Assessment, 
TMDL Tracking And Implementation System) is the national compilation of state-provided ADB systems 
( www .epa. gov /waters/ir). 

An assessment unit may be any discrete hydrologic entity, as defined by each state, which is useful for 
assessment and management purposes. All information in the ADB is tied to an individual geographically 
defined assessment unit and each individual use assessment within each unit is given a unique assessment 
date. State-wide or watershed-wide probability based assessment results may also be recorded in the ADB. 
States may modify the ADB to address information management needs of particular interest; states can add 
new data elements and utilize optional fields on many existing data elements. 

Some key elements are tracked for each water body: 

• Water quality status: measures of quality such as the extent to which designated uses are fully 
supported, not supported, or not assessed. 

• Causes: the types of pollutant or pollution causing water quality problems, e.g. Nitrogen, Atrazine, 
or siltation. 

• Sources: the types of point or nonpoint sources responsible for the pollution, e.g., municipal 
treatment plants, agricultural runoff, or acid rain. 

• Total Maximum Daily Loads: the specific allocations (Waste Load Allocations (WLAs) by facility 
& Load Allocations (LAs) by sector) of the TMDL developed to bring the water body back into 
water quality standards attainment. 

For all tasks involving software development, the process employed will comply with industry standards 
including the requirements documentation, design documentation, and testing. Agency standard tools, 
technology and procedures (i.e. Enterprise Architecture), should be employed. 

2.3.5.1 Provide a customer support function to any user of the ADB or other EPA-developed 
mechanisms for state assessment data submission. 
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2.3.5.2 Provide support in defining water bodies (i.e., georeferencing) and digitizing them to provide 
map layers depicting the water bodies. These overlays will be compatible with Esri software, the 
Agency's GIS standard. For treatment of data, see Deliverables Section 4.0; for quality assurance, see 
Quality Assurance (QA) Requirements, Section 2.6. 

2.3.5.3 Add data elements directly to the ADB system for either State or EPA personnel. 

2.3.5.4 Maintain and modify, as appropriate, full user and system documentation of the ADB system, 
or other EPA-developed mechanisms for state assessment data submission, in accordance with EPA 
System Life Cycle standards. This documentation shall be available within three days of request. 

2.3.5.5 Conduct training seminars based on technical guidance provided in task orders. 

2.3.5.6 Maintain a copy of each version of the system. The contractor shall always have the latest version 
available. The TOPO and contractor will determine if any particular change to the current version represents 
a new release, a new version, or only an enhancement. 

2.3.5.7 Maintain an on-line change control log of all changes, additions, or modifications to the ADB, 
or other EPA-developed system for state assessment data submission. 

2.3.5.8 Translate state data into ATTAINS. Ensure that common formats enable national aggregation 
of information. 

2.3.5.9 Make changes to online reports as per direction from the TOPO to ensure seamless access to all 
information on assessment decisions, impaired waters, and TMDLs to support Strategic Plan 
measures and public access. Web services should be utilized where appropriate. 

2.3.6 Integrated Water Quality Assessment (305(b) and 303( d)) of the CW A 

2.3.6.1 Integrated Water Quality Assessments (Sections 305(b) and 303(d)). Provide technical support to 
EPA in preparing the text, layout, and graphics for the National Water Quality Inventory Report and related 
summary documents and presentations, including Internet-accessible materials. 

This technical support may include, but is not limited to: 
1. Extracting water quality assessment data from state/tribal/ territorial water quality assessments; 
2. Compiling additional data from other sources including, but not limited to, NOAA and USGS; 

3. Maintaining and updating data in an electronic data base; 
4. Performing quality control checks on data; 
5. Analyzing and summarizing data; 
6. Reviewing and summarizing state reports and other supplemental materials as necessary; 
7. Providing technical assistance to the EPA to facilitate submissions by states, territories, and tribes of 

clear, properly formatted, and accurate 305(b) reports to the Agency (including support to facilitate 
submission of electronic information to the EPA); 

8. Drafting text and creating graphics, including maps, to present the information requested in the 
Integrated Water Quality Monitoring and Assessment guidance; 

9. Preparing materials for publication via hard copy and electronic media. 
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2.3.6.2 Provide technical, analytical, editorial, and document preparation support to the EPA in the 
development and revision of guidance and related supplements for states, territories, and tribes on the 
preparation of water quality assessments and integrated 305(b) and 303(d) reports. Provide technical, 
analytical, and logistical support to any future Integrated Report Workgroups. Support may include, but is 
not limited to: 

1. Logistical support to the workgroup, including schedule and location of meetings, note taking and 
preparation of meeting summaries; 

2. Technical and analytical support, including literature searches and related research, data collection 
and evaluation, and preparation of issue papers; 

3. Editorial support in drafting and preparing guidance document text, layout, graphics, and camera­
ready copy; preparing camera ready copy of reports to Congress and other related summary 
documents. 

2.3.6.3 Provide technical and analytical support to the EPA and its partners to support 303(d) list and 
Integrated Report development for specific states, territories and authorized tribes. Potential activities 
could include: 1) analysis of data as a basis for placing waters on the §303(d) lists; 2) recommendations on 
listing methodologies for or evaluation of listing approaches used by states and territories; 3) review for 
technical sufficiency the 303(d) lists submitted by states, tribes, and territories; and 4) general technical 
analysis to provide information that is necessary to defend or settle lawsuits. 

2.3. 7 Reports to Congress. Provide technical support to the EPA in its preparation of reports to Congress 
under The Water Quality Act (WQA) of 1987; the Coastal Zone Act Reauthorization Amendments of 1990; 
and other laws related to the Nonpoint Source Program. 

2.4 HEALTHY WATERSHEDS INITIATIVE SUPPORT 

2.4.1 Provide technical and administrative support for the development of Healthy Watersheds 
Program Guidance. This includes assisting the EPA in the development of EPA Regional, state and tribal 
Healthy Watersheds Strategies, integrating healthy watersheds protection into EPA programs and guidance, 
and the development of Healthy Watersheds Initiative measures. 

2.4.2 Provide technical support to the EPA and, via the EPA, to states and tribes for the development 
of Healthy Watersheds assessments. This support requires a multidisciplinary approach with expertise in 
general ecology and ecosystem science, landscape ecology, aquatic biology and habitat, chemistry (in the 
context systems ecology), hydrology (both groundwater and surface water), fluvial geomorphology, geology 
(including soils science), and atmospheric science. These assessments, at various spatia-temporal scales, 
include landscape ecology (e.g., green infrastructure), instream flow, groundwater quality and transport, 
lake-level variation, fluvial geomorphology and processes (including sediment transport), habitat and 
biology, water chemistry and physical characteristics, and integrated healthy watersheds assessments of all of 
the above. (http:/ /water.epa.gov/polwaste/nps/watershed/hw _techdocument.cfm). 

2.4.3. Provide technical support for the development of information, tools, and methods for both 
integrated healthy watersheds assessments and programs that protect healthy watersheds for 
implementation by states, tribes, local governments, and other organizations. This information, tools, 
and methods should capture both the integration of biota, habitat, watershed functions and processes 
occurring over different spatia-temporal scales that recognizes the dynamics of aquatic ecosystems and their 
interconnectivity in the landscape, and the protection and management of healthy watersheds at various 
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spatia-temporal scales. Evaluate the roles and responsibilities of Federal, State/Tribal, local governments and 
other organizations in protecting healthy watersheds. Support the EPA in assisting states and tribes in their 
development of healthy watersheds programs that coordinate and leverage programs and resources across the 
agencies/organizational elements and with other stakeholders to protect healthy watersheds using a systems 
approach (http:/ /water .epa. gov /pol waste/nps/watershed/hw _techdocument.cfm). 

2.4.4. Provide technical support for the development of Healthy Watershed indicators to measure 
progress towards protecting healthy watersheds and support listing and spatial displays of healthy 
watersheds. This includes providing technical support to the EPA and on EPA's behalf, to the states and 
tribes in developing a national framework that provides consistency in its approach (e.g., definition of a 
healthy watershed and healthy watershed assessment components 
(http:/ /water.epa.gov/polwaste/nps/watershedlhw _techdocument.cfm) ), but flexibility in methods, indicators, 
and spatial and textual communication displays. Contractors cannot provide services to the states and tribes 
except on the Agency's behalf. 

2.4.5. Provide technical support for the development of information on economic and social benefits 
and cost savings of protecting healthy watersheds by preservation, sustainable management or 
conservation, and implementing EPA and other programs. This support requires expertise in social 
sciences and economics related to ecological benefits and services and the ability to develop this information 
in multiple forms (e.g., sound bites, management briefings, etc), for various audiences such as citizens, 
local governments, businesses, states, federal agencies, professional organizations, and other organizations. 

2.5 GENERAL PROGRAM SUPPORT 

2.5.1 Workshop and meeting logistics support. Provide administrative support in the planning and 
execution of workshops, training sessions, symposia, webcasts, webinars, and meetings related to this PWS 
and related task orders. This task requires the contractor to provide support in: (1) site selection; (2) meeting 
logistics, including arranging conference facilities, lodging, audio-visual needs, and registering participants; 
(3) preparing announcements and advance information for attendees; (4) soliciting attendees and papers, and 
inviting speakers to make presentations; (5) provision of logistical support for speakers and scientific or 
technical experts who directly contribute to the requirements of specific contract/task order performance; (6) 
planning meetings, and clerical preparation of EPA-developed workshop or meeting agendas; (7) developing 
workshop materials for all participants, including shipping technical materials for the workshops; (8) 
workshop evaluations; (9) on-site management, including registration support; (10) workshop facilitation; 
and ( 11) preparation of minutes, summary reports, and proceedings documents. 

2.5.2 Provide watershed educational and outreach support. Provide watershed educational and outreach 
support in the form of workshops targeted at Federal, State, and local agency personnel, as well as involved 
citizens and watershed stakeholders. The execution of these educational seminars includes general workshop 
support, as described in the preceding paragraph, plus organizing workshops, delivery of training 
materials/modules, and post-workshop evaluations. The development of watershed focused outreach and 
educational materials for use in workshops and/or to be made available to the Agency as stand-alone 
materials and guides for distribution to the public, including web posting, is also required. These materials 
could cover topics including: techniques and approaches for delivery of effective outreach/educational 
programs, methods to improve stakeholder involvement, techniques to effectively evaluate outreach 
programs, and other relevant topics to enhance outreach programs at the watershed level. 
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2.5.3 Internet and Public Education. The contractor shall support the Agency's efforts to develop effective 
outreach materials and program information for use on the Agency's Internet/World Wide Web site and for 
distribution to the public at conferences and other venues. The contractor shall maintain and enhance current 
EPA Internet sites that focus on watersheds, and provide information and data on watershed management 
programs to the public. The contractor shall also have access to editors, graphic artists, and multimedia 
experts that can develop outreach strategies, displays, fact sheets, other publications, on-line modules, and 
videos/DVDs/PSAs to educate the public on key water/watershed issues and/or solutions that can be 
developed to support EPA outreach efforts. 

2.5.3.1 Maintain and enhance current EPA Internet Sites that focus on TMDLs, and provide 
information and data on TMDL waters; summaries of completed TMDLs; and the lists compiled by 
states, tribes, and territories of waters qualifying for TMDLs. 

2.5.3.2 Catalog Data. Process, document, and track data sets. The contractor shall support the 
Agency's efforts to ensure appropriate data and metadata entered into the Environmental 
Information Management System (ElMS) online data catalog. 

2.5.3.3. Support in maintaining existing watershed-related web sites and for designing new web sites. 
Support in conducting Webcasts and Webinars on a variety of watershed-related topics. Support in 
updating the Catalogue of Federal Funding for Watershed Protection and the Watershed Academy 
Web, which are both Oracle databases. 

2.5.3.4 All materials published to the Web must be in compliance with Section 508 of the 
Rehabilitation Act of 1973, as amended regarding disabilities, in addition to being consistent with the 
EPA Web standards posted at: http://yosemite.epa.gov/oei/webguide.nsf/standards-guidance 

2.5.3.5 GIS Analysis. Produce GIS displays and overlays of data for the monitoring and assessment, 
and related data systems, using arc GIS, the agency standard GIS software. For treatment of data, see 
Deliverables, Section 4.0; for quality assurance, see Quality Assurance (QA) Requirements, Section 2.6. 

2.5.4 Graphics Support. 

2.5.4.1 Produce camera-ready art work (in either hard-copy or computer file format) and graphics 
that clarify and enhance EPA documents (manuals, brochures, and reports). 

2.5.4.2 Provide editorial support, develop graphics and text materials for educational publications, and 
develop scripts used in educational and technical videos. The contractor shall also support the 
Agency's efforts to design and produce new videos on topics related to watershed protection, 
assessment, and restoration. 

2.5.5 Support the Section 319 GRTS. The contractor will provide support to ensure graphic components of 
reports from GRTS are prepared in a cost-effective and efficient manner, and they are highly useful. All 
deliverables will be furnished to the TOPO in electronic formats that are supported (i.e., PDF) and can be 
edited (i.e., Word, Excel) by the EPA. (See also Section 2.2.9 Manage the Section 319 Grants Reporting and 
Tracking System (GRTS) and Section 4.0, Deliverables). 

2.5.6 Translation Support. 
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Provide document translation. Unless otherwise specified, the translations should be in the standard language 
of the language being translated. For example, standard Spanish is one without regionalisms. There are some 
expressions that may be easily misunderstood in one country versus another. As with any other foreign 
language translation, content must be peer reviewed for accuracy. 

2.6 Quality Assurance (QA) Requirements 

2.6.1. General Quality Assurance/Quality Control Support 

The contractor shall provide technical support in accordance with Agency guidance and requirements for 

Quality Assurance/Quality Control (QA/QC) to ensure that the analytical results and other data provided in 

all task orders issued under this contract are of known quality for regulation development or other specified 

data use(s). General information on EPA's Standard Operating Procedures (SOP) for QA/QC can be 

accessed in the following documents: http://epa.gov/guality/fag7.html, http://epa.gov/guality/gs-docs/g6-
final.pdf. 

The contractor shall ensure that the data provided for all task orders issued under this contract meets the data 
quality objectives that will be developed for each task order's Quality Assurance Project Plan (QAPP) 
(reference: EPA Requirements for Quality Assurance Project Plans, U.S. EPA Quality Assurance 
Management Staff), http://www.epa.gov/QUALITY/ga docs.html#. For purposes of this PWS, "data" is 
broadly defined. Environmental data include any measurements or information (both primary data and 
existing data) that describe: environmental processes, location, or conditions; ecological or health effects 
and consequences; or the performance of environmental technology. This includes models; databases/IT 
systems; literature; software that impacts environmental data; and economic and statistical analyses. The 
contractor shall follow all Agency QA/QC guidelines associated with data collection and data management, 
including the EPA OW Quality Management Plan (QMP) (EPA 821-R-09-001) published in February, 
2009, http:/ /www.epa.gov/oamcincl/11 00002/attach9 .pdf. 

The contractor shall provide support in the development of techniques for implementing the OW QMP 
within the EPA Office of Wetlands, Oceans, and Watersheds (OWOW). This shall include: support in 
analysis ofQA/QC needs conforming to the areas defined in the OW QMP (EPA 821-R-09-001); 
http://www.epa.gov/oamcincl/11/00002/attach9.pdf; ANSIIASQC E4; application of operational analysis 
techniques, Plan Do, Check, Act quality life cycle principles and approaches for continuous improvement, 
and Total Quality Management (TQM) approaches to analyzing environmental tasks to ensure quality and 
effectiveness; and, assistance in defining and implementing more effective approaches for the areas defined 
in the OW QMP. These areas cover complete systems development, such as watershed management 
approaches to specific technical, environmental, and economic data and information. Accordingly, analysis 
and implementation support will range from total systems through development of data quality objectives to 
establishment of controls for, and assessment of, confidence levels for environmental and related economic 
data. 

The types of services to be provided under this work area include: 

2.6.1.1. The contractor shall anticipate receiving task orders to provide quantitative as well as qualitative 
review of all analytical data generated by sample analysis, with the emphasis on quality control. All of this 
work shall be performed by individuals who are independent of the analytical data generation effort. Work 
may include the review of data from a variety of analytical techniques. These data include economic and 
statistical data, as well as chemical, physical, biological, and other environmental quality parameters 
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including, but not limited to: data from gas chromatography, gas chromatography/mass spectrometry, gas 
chromatography/Fourier transform infrared spectroscopy, high performance liquid chromatography, 
inductively coupled plasma emission spectroscopy, atomic absorption spectroscopy, and real-time 
quantitative polymerase chain reaction (qPCR) platforms; enzyme-linked immunosorbant assay (ELISA), 
and diatom, fish and benthic macro invertebrate identification and enumeration. For an example of 
constituents that are analyzed using some of the aforementioned techniques as a part of the 2010 National 
Coastal Condition Assessment (NCCA) see Attachment A, Table One: "Analytes Measured in 2010 National 
Coastal Condition Assessment". 

2.6.1.2. The contractor shall anticipate receiving task orders to provide: evaluations of the performance of 
analytical methods; and, recommendations for necessary modifications/deviations for complex matrix 
sample analysis in support of EPA sampling activities. 

2.6.1.3. The contractor shall anticipate receiving task orders to develop and evaluate QA/QC limits for new 

methods; and, instrument parameters, and to evaluate new research and innovative practical applications for 

potential use in the laboratory and in field efforts. The contractor shall, based on its thorough knowledge and 

understanding, provide technical support in developing and documenting technical requirements for analysis, 

performance specifications, and reporting requirements, and prepare deliverables necessary to meet the goals 

and objectives of EPA studies that require laboratory analysis, and field measurement and analysis. 

The contractor shall support the EPA in researching and developing appropriate measurement procedures, 

for traditional methods used by laboratories, in situ probes, and new innovations and novel applications. 

The contractor shall anticipate requests for support for: measurement procedures for methods that can be 

used in the field, determination of probable biases, identification of sources of error due to methods used for 

measurement, and developing recommendations for modifications to minimize error. 

2.6.1.4. In order to document the ability of laboratories to perform the required analysis, the contractor shall 
anticipate receiving task orders to compile and report laboratory performance data, such as quarterly 
performance evaluation samples, blind samples, and laboratory audits. The contractor shall support EPA in 
conducting laboratory on-site audits, and paper audits of analytical laboratories, as well as studies prepared 
by contract laboratories. The contractor shall coordinate its on-site visits with the laboratory personnel and 
EPA staff. When conducting on-site audits, contractor personnel must be accompanied by an EPA employee, 
and wear identification badges that clearly identify them as contract employees. 

2.6.1.5. The contractor shall anticipate receiving task orders to assemble information and prepare reports on 
QA/QC to include, but not limited to, issues related to the EPA's environmental data collection activities. 

2.6.1.6. The contractor shall anticipate receiving task orders to provide technical support (e.g., 
recommendations to the Agency on water quality modeling) to the TOPO on QA/QC activities required by 
Agency policy. These efforts may include the preparation of QA/QC manuals and reports, QA/QC guidance 
and training materials, and other QA/QC assistance. 

2.6.1.7. The contractor shall support Agency efforts to implement Quality Assurance policies, guidance, and 
requirements. This may include supporting individual TOPO in the organization and conduct of QA/QC 
training activities, meetings, conference calls, and webinars. 

2.6.2. QUALITY MANAGEMENT PLAN (QMP). 
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The contractor shall have an approved QMP that conforms to Agency QA/QC procedures, and ANSI/ ASQC 
E4, and is customized relative to the performance activities under this PWS. Information on EPA 
requirements for the Quality Management Plan can be accessed at the following URLs: 

http://www.epa.gov/guality/gmps.html; 

http://www.epa.gov/guality/gs-docs/r2-final.pdf or [EPA Requirements for Quality 
management Plans (QA/R-2) (PDF 30pp, 86k) -March 2001; and 

(Reissued May 2006), EPA/240/B-01/002. Reissue Notice (PDF 2pp, 91K). This document 
contains specifications for organizations that receive funding from the EPA (equivalent to 
those in EPA Manual2105-P-01-0). 

The offeror's QMP and general approach for implementing QA requirements in the PWS may become part 
of the public record at time of the contract award. Any subsequent updates and revised versions of the 
approved QMP are also subject to public release. If the Offeror feels the QMP should remain proprietary, then 
upon receipt of a final contract in response to this solicitation, the Offeror will be required at the Offeror's expense to 
prepare a version of the QMP and furnish it to the EPA that the EPA may make publicly available. 

2.6.3. QUALITY ASSURANCE PROJECT PLAN (QAPP) 

In many, but not all, task orders, there will be a requirement in the TO PWS for the contractor to support the 
preparation of a QAPP. Consistent with EPA Quality Manual for Environmental Programs, CIO 2105-P-01, 
which can be accessed at: http://www.epa.gov/irmpoli8/policies/2105P010.pdf, a QAPP is usually required 
when data is generated to be used to make an agency decision, whether the data are derived from monitoring, 
sampling, analysis, modeling, existing data, or literature. 

The QAPP will be specific to the individual task order, and it must be reviewed and approved by the 
appropriate EPA Quality Assurance Officer (QAO) prior to the contractor incurring any billable costs for 
portions of the task order which contain QA/QC related actions. 

EPA policy requires that the QAPP be reviewed and approved by the EPA TOPO and by the appropriate 
EPA QAO. This review is to ensure that the QAPP contains the appropriate content and level of detail. 
Previously-approved QAPPs that do not specifically address the particular TO at issue will require editing 
and resubmission for approval, and those portions that do not apply to the TO must be deleted from the 
QAPP. 

Any QAPP that is approved by the appropriate EPA QAO for a task order awarded under this contract will 
be considered by the EPA to be available in the public domain and may be distributed by the EPA to the 
public. 

When contractor support for preparation of a QAPP is requested in the PWS of a Task Order, the QAPP will 
be prepared in accordance with the contract-specific QMP described in Section 2.6.2 of this PWS, and in 
accordance with the following: 

EPA Requirements for Quality Assurance Project Plans (QAPP) (EPA QA/R-5) 
http://www.epa.gov/guality/gs-docs/r5-final.pdf; and 
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The Office of Water Quality Management Plan, (EPA 821-R -09-001) published in February, 
2009, http://www.epa.gov/oamcincl/1100002/attach9.pdf. 

For task orders issued under this contract that request contractor support for preparation of a QAPP, the 
deliverables shall be furnished to the Contracting Officer (CO) and TOPO) in electronic form in both a word 
processing file and a PDF file. 

2.6.3.1 Unless otherwise specified in any individual TO, the contractor will be expected to support the 
TOPO in preparation of QAPP deliverables for approval by the appropriate EPA QAO for any or 
all of the following: 

2.6.3.1.1 When modeling is requested in the PWS of an individual TO, the contractor shall support the 
TOPO to develop a modeling QAPP that will be applicable solely to the activities requested in 
that TO. The contractor shall submit the QAPP to the TOPO. The QAPP will be reviewed and 
approved by the TOPO and by the appropriate EPA QAO to be specified by the TOPO. 

2.6.3.1.2 The modeling QAPP shall conform to EPA GS/M (December 2002, EPA/240/R-02/007 
(http://www.epa.gov/QUALITY/qs-docs/gSm-final.pdf). Modeling work cannot begin under 
any individual TO until the TO-specific QAPP is approved by the EPA. As referenced above in 
Section 2.6.3, a QAPP is usually required when data are generated to be used to make an agency 
decision, whether the data are derived from monitoring, sampling, analysis, modeling, existing 
data, or literature. 

2.6.3.1.3 When monitoring is requested in the PWS of an individual TO, the contractor shall support the 
TOPO to develop a monitoring QAPP that will be applicable to the activities requested in that 
TO. The contractor shall submit the QAPP to the TOPO. The QAPP will be reviewed and 
approved by the TOPO and by the appropriate EPA QAO to be specified by the TOPO. 

The monitoring QAPP shall conform to the EPA's QA guidance for a sampling QAPP 
(http://www.epa.gov/QUALITY/gs-docs/gSs-final.pdf). As mentioned previously, a QAPP is 
usually required when data are generated to be used to make an agency decision, whether the data 
are derived from monitoring, sampling, analysis, modeling, existing data, or literature. 

2.6.3.1.4 When the generation of GIS data is requested in the PWS of an individual TO, the contractor 
shall comply with the QA guidance for GIS data (QA/G-5G, 
http://www.epa.gov/QUALITY/gs-docs/gSg-final.pdf ). Depending upon the modeling 
techniques, data resolution, data consistency, software applications, and other characteristics, in 
lieu of the G-5G, the Digital Elevation Module (DEM) and National Elevation Dataset (NED) 
will most likely provide a generalized depiction of landforms, especially in areas of moderate 
topographic variations or flat areas. For this reason, delineations based on DEM and NED need 
to be independently checked on 1:24,000 Digital Raster Graphics (DRGs) and reviewed closely 
by the contractor prior to finalizing any QAPP deliverable involving GIS data. A detailed 
description of the source elevation model must be documented in the metadata. Consistent with 
EPA's QA/G-5M, such procedures must be included in the QAPP. 

The contractor shall submit the QAPP to the TOPO. The QAPP will be reviewed and approved 
by the TOPO and by the appropriate EPA QAO to be specified by the TOPO. 
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2.6.3.1.5 When the performance of community-level biological assessments in wadable streams and rivers 
is requested in the PWS of an individual TO, the contractor shall follow the guidance in: 
"Generic Quality Assurance Project Plan Guidance for Programs Using Community Level 
Biological Assessment in Wadable Streams and Rivers" (EPA Number: 841-B-95004 -
http://www.epa.gov/bioiweb1/pdf/EPA-841-B-95-
004Generic0ualityAssuranceProjectPlanBioassessment.pdf ). 

The contractor shall submit the QAPP to the TOPO. The QAPP will be reviewed and approved 
by the TOPO and by the appropriate EPA QAO to be specified by the TOPO. 

2.6.3.1.6 Except where specifically delegated, all QAPP' s intended for the performance of work under 
individual TOs that are prepared by non-EPA organizations must, prior to implementation, be 
approved by the TOPO and by the appropriate EPA QAO to be specified by the TOPO. 

2.6.3.2 All QAPPs shall be implemented as approved for the intended work. 

2.6.3.3 The prime contractor shall ensure that all parts of the organization performing the work, including 
subcontractors, are responsible for implementing the QAPP that has been approved by EPA for each 
individual TO, and for ensuring that all personnel involved in the work have copies of the approved 
QAPP, along with all other necessary planning documents. 

2.6.3.4 The prime contractor shall ensure that all personnel in the contractor's organization, including 
subcontractors, who are involved in each individual TO, understand the requirements prior to the 
initiation of data-generation activities (including generation or interpretation of environmental data 
using modeling techniques). 

2.6.3.5 The prime contractor must ensure that all personnel, including subcontractors, who develop and 
review a QAPP involving model development or application have the proper experience and 
educational credentials to understand the relevant issues. 

2.6.3.6 QA Considerations when Technical Direction or TO Modifications are Issued: 
Because of the complex and diverse nature of environmental data operations, changes to the PWS in 
individual TO, including revisions to methods or objectives, are sometimes required. If a 
modification to a TO issued by the EPA CO or Technical Direction issued by the TOPO warrants a 
change in protocols related to QA/QC, the QAPP must be modified to reflect the change. The 
contractor will be expected to furnish technical support to the TOPO to prepare changes to the QAPP, 
which then must be approved in writing by the EPA prior to the contractor incurring further billable 
costs related to QA/QC activities in the PWS. 

According to EPA policy, a revised QAPP must be reviewed and approved by the same EPA 
authorities that performed the original review. 

For those TOs where the PWS involves data collection and/or analysis, the contractor must not make 
any procedural changes to the methods for data collection or analysis, or to other activities involving 
QA/QC until a revised QAPP is prepared, furnished to the EPA for review, and approved in writing 
by the EPA. The contractor shall identify such changes to the TOPO when the contractor furnishes to 
the TOPO any proposed revisions to the QAPP for EPA review and approval. The TOPO will 
evaluate any proposed changes to the procedures, and review all proposed revisions to the QAPP. 
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The TOPO will determine if the proposed changes affect the technical and quality objectives of the 
TO. The TOPO will assess whether the proposed procedural changes have quality impacts, and 
whether the proposed revisions to the QAPP are sufficient to meet the objectives of the TO. The 
TOPO will then make a recommendation about the procedural changes and the proposed QAPP 
revisions to the EPA QAO. The changes to procedures involving data collection and analysis can be 
implemented by the Contractor only after the EPA QAO has approved in writing the revisions to the 
QAPP. 

For those TOs where the PWS involves modeling, the contractor must not make any procedural 
changes until a revised QAPP is prepared, furnished to EPA for review, and approved in writing by 
EPA. The contractor shall identify changes to the TOPO when the contractor furnishes to the TOPO 
any proposed revisions to the QAPP for EPA review and approval. The TOPO will evaluate any 
proposed changes to the procedures, and review all proposed revisions to the QAPP. The TOPO will 
determine if the proposed changes affect the technical and quality objectives of the TO. The TOPO 
will assess whether the proposed procedural changes have quality impacts, and whether the proposed 
revisions to the QAPP are sufficient to meet the objectives of the TO, and make a recommendation 
about the procedural changes and the proposed QAPP revisions to the EPA QAO. The changes to the 
modeling procedures can be implemented by the Contractor only after the EPA QAO has approved in 
writing the revisions to the QAPP. 

2.6.3.7 Quality Assurance Progress 

When an approved QAPP is in place for any TO issued under this contract, the contractor shall be 
required to include Statements of Quality Assurance Progress in the contractor's monthly progress 
reports from the time of QAPP approval until the Final Deliverable necessitating the QAPP is 
accepted by the EPA. 

The contractor shall also furnish a Quality Assurance Report (QAR) for review and approval by the 
TOPO. This report is intended to be a post-effort reporting to the EPA, which documents the 
contractor's QA/QC of the technical effort to produce a defensible deliverable. The contractor can 
anticipate including the QAR with other deliverables of the TO, and the contractor will follow a 
format for preparing the QAR which will be specified by the TOPO in the PWS of the individual TO. 

2. 7 Peer Review 

The contractor, pursuant to a written TO approved by the CO, shall provide one or more recognized, 
independent peer-reviewers who will provide impartial evaluations of work products within the scope of that 
TO. This may also include conducting a blind or anonymous peer review. When conducting peer reviews, 
the contractor shall follow the EPA's Science Policy Council Handbook on Peer Review, 3rd Edition, (EPA 
100/-B-06/002) (2006) and Addendum (2009). The handbook can be found electronically at the EPA website 
(http://www.epa.gov/peerreview/). In addition, the contractor shall complete the checklist provided as 
Attachment 3 of the solicitation for all peer review task orders. The contractor shall discuss coordination, 
including the specific charge, of peer reviews with the TOPO pursuant to an approved TO. Peer review 
services may be required to support work products encompassing, but not limited to: 

- scientific and technical reviews; 
- scientific assessments; 
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-guidance documents; 
-Healthy Watersheds Assessments; 
- Healthy Watersheds technical approaches; 
- scientific and research proposals; 
- various statistical methodologies; 
- social and anthropological science approaches; 
- aquatic ecosystem monitoring quality assurance project plans 
- laboratory sampling plans and protocols, results, assessments, and reports; 
-air and water modeling and modeling approaches; 
- technical approaches and modeling used to develop and evaluate TMDLs; 
- BMP measures, guidance, and tool development; 
- water quality and wetland trading practices; 
- watershed planning tool development and watershed plans; 
- nonpoint source pollution control engineering approaches; 
- low impact development effectiveness studies; and 
- wetland monitoring, mitigation, and restoration plans. 

There are two types of peer reviews that may be performed under the resulting contract: scientific/technical 
peer reviews, and editorial peer reviews. Scientific and technical peer reviews are conducted by individuals 
having scientific and/or technical expertise in disciplines relevant to the subject matter being reviewed. 

Scientific and technical peer reviews ( 1) ensure that the most important literature has been reviewed, and the 
review has stated the scientific evidence correctly; (2) ensure the use of the scientific and technical evidence 
in developing a new theorem or supporting an existing theory; and (3) may include scientific and technical 
analysis, whereby the end-product may be unknown, and the review provides the best plausible scientific 
explanation of what is expected. 

Editorial peer reviews are used to (1) correct punctuation, grammar, and spelling errors; (2) ensure that all 
text references are cited and listed correctly; and (3) ensure that the correct text format and scientific 
nomenclature have been used. 

An independent peer reviewer is an expert who is not associated with the generation of the specific work 
product that is the subject of the peer review, either directly or by substantial contribution to its development 
or indirectly by consultation during the development of the specific work product. Independent peer­
reviewers are required to declare whether or not they have any conflicts of interest. Peer reviewers shall: 1) 
have scientific expertise that bears on the subject matter under discussion; 2) be free of real or perceived 
conflicts of interest; and 3) represent a balanced range of technically legitimate points of view and 
disciplinary mix. The contractor shall provide high quality peer review services in a variety of scientific and 
engineering fields and disciplines. Individual peer reviewers shall have expertise, national and/or 
internationally, in the fields of aquatic and landscape ecology; ecological risk assessment including 
statistical, economic, and regulatory impact analysis; aquatic chemistry; social and anthropologic sciences; 
and aquatic hydrology and engineering. 

3.0 Special Conditions. 

3.0.1 The contractor shall supply all necessary labor, materials, equipment and facilities in technical 
support of the program areas listed herein, and as further specified by written TOs issued by the CO. The 
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Contractor may not publish or print material or analyses generated under this Contract unless the EPA TOPO 
has agreed in writing to the release of the information. The contractor shall perform multiple task orders 
concurrently. For treatment of data, see Deliverables Section 4.0; for quality assurance, see Quality 
Assurance (QA) Requirements, Section 2.6. 

3.0.2 The contractor staff will be required to identify themselves as contractors whenever their EPA work 
brings them in contact with the public (such as when they are providing technical information or conducting 
training and conferences). Contractor staff must always wear contractor ID badges when interacting with the 
public. 

3.0.3 When serving in either a technical or logistical support role at conferences and workshops, contractor 
staff shall only attend sessions that are relevant to their role in support of the proceedings. When the 
contractor is to conduct training, the EPA will review and approve all materials and courses before 
presentation, ensuring the training material is factually accurate, and clear in its presentation of the EPA's 
views, policies, and regulations. 

3.0.4 Timely Progress Reports. 

The contractor shall submit progress reports to the TOPO concurrent with its invoicing schedule. Progress 
reports must reflect contractor activity within the same time frame as the invoice being submitted by the 
contractor for payment consideration. 

3.1 Compliance with information technology requirements 

3.1.1 All work performed under this contract shall adhere to the clause EPAAR 1552.211-79 "Compliance 
with EPA Policies for Information Resources Management", which requires adherence to all applicable 
Agency directives for performance of any IRM-related work. 

3.1.2 All contractor work shall be in compliance with pertinent Federal and EPA information processing 
and telecommunications standards and procedural guidelines. The contractor shall also comply with the 
Federal Information Processing and Standards (FIPS), published by the National Institute for Standards and 
Technology (NIST). The contractor shall also comply with the EPA's technical and operational standards as 
issued by its technology services organizations. The contractor shall observe the policies, procedures and 
formats described at the sources in Attachment B, Table Two,"Directives for Performance ofiRM-Related 
Work". 

3.2 IRM Policies, Standards and Procedures [http://www.epa.gov/irmpoli8/policies/index.html]. 

All contractor work shall be in compliance with the 2100 Series (2100-2184) of the Agency's Directive 
System, which contains the majority of the Agency's IRM policies, standards and procedures. 

3.3 Registry of Environmental Applications and Data (READ). 
http://www.epa.gov/epahome/data.html 

A contractor developing or enhancing an information resource shall first conduct a thorough search of 
existing information resources, through means such as READ, to ensure development/enhancement of 
information resources does not duplicate existing information resources. If potential duplication is 
determined, the contractor shall consult with the EPA TOPO to ensure that existing information resources 
are optimally utilized in conjunction with the information resource being developed/enhanced by the 
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contractor. For any development/enhancement of information resources, the contractor shall work with the 
EPA on inserting/updating the resource description information in READ. 

3.4 Data Standards and Environmental Data Registry (EDR). 
( http://iaspub.epa.gov/sor internet/registry/sysofreg/home/overviewlbome.do) 

Any development/enhancement of information resources (information resources include systems, databases, 
and models/web applications that utilize information in the OW systems and databases), as well as any data 
products flowing to or from EPA information resources, must adhere to the data standards detailed in the 
EDR. 

3.5 Monitoring information in STORET and follow-on data systems 
( http://www.epa.gov/storet/) 

Any ambient water quality, chemical, physical, biological, sediment, tissue, and ecological monitoring data 
collected as part of any contract, grant, or cooperative agreement activities must be entered into STORET or 
its follow-on data systems and be made available to the EPA in a compatible format. The contractor shall use 
its own company name as the entity for data collected by the contractor when entering its data. The 
contractor shall report quality control of the data upload to the EPA. 

3.6 National Hydrography Dataset (NHD) Indexing (http://www.epa.gov/waters/). 

Data related to OW programs that is required to meet the EPA Latitude/Longitude Standard shall also be 
indexed to the NHD, using EPA OW standard formats available on the Watershed Assessment, Tracking & 
Environmental Results (WATERS) website. Exceptions include groundwater data and data related to points 
greater than two miles from the United States coastline. The WATERS website describes the EPA tools and 
training that are available for NHD indexing. 

3.7 Web Standards 

All software (including web pages) development shall be done in consultation with the TOPO according to 
functional requirements and design found in the following documents. All work performed by the contractor 
must also adhere to the government policies, procedures, and guidance in the following manuals: 

EPA Standard Operating Procedures for the Development and Review of Publications: Printed, Web, 
and Other Media http://www.epa.gov/productreview/index.html 

EPA Web Guide http://yosemite.epa.gov/oeilwebguide.nsflhomepage/; 
EPA Section 508 Accessibility Guide: http://www.epa.gov/accessibility/; 

Guide for Developing Usable and Useful Web Sites (Usability Guidelines): http://www.usability.gov/; 

EPA Information Resources Management (IRM) Policy: 
http://www .epa. gov /irmpoli8/policies/index.html; 

All policies/guides/manuals shall be made available to the contractor through the EPA CO or the TOPO 
at the time the Request for Proposal is submitted for competed task orders. Contractors should be 
familiar with all requirements prior to commencement of work. 
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4.0 Deliverables. 

All deliverables developed at any time under this contract must be provided to the TOPO in electronic 
formats that are supported (i.e., PDF) and can be edited (i.e., Word, Excel) by the EPA. GIS data must be in 
ArcGIS format. Ambient Water Quality Data collected must be entered into STORET or its follow-on data 
systems. 

4.1 The contractor shall furnish all data (e.g., GIS, monitoring, modeling inputs/outputs, etc.) to the 
TOPO upon completion and acceptance by the TOPO of final deliverables for each TO. The data must also 
be accompanied by an inventory list describing all the data used. 

4.2 Metadata must be developed for all project-generated GIS and must accompany the GIS deliverables. 
Metadata must be compliant with the "Content Standard for Digital Geospatial Metadata" approved by the 
Federal Geographic Data Committee (FGDC). Metadata compliance can be checked using the following 
tool: http://geo-nsdi.er.usgs.gov/validation/ 

4.3 PDF Requirements - All PDF files must meet the following standards: 

4.3.1. Adobe page numbers must reflect actual document page numbers. Include i, ii, iii and 
chapter/subsection re-numbering. 

4.3.2 Bookmarks should be used in long documents with multiple sections. 

4.3.3 Table of Contents entries must be jump-linked to the correct location in the document. 

4.3.4 The initial view must display Bookmarks Panel and Page (unless the document is short and has no 
bookmarks) and Document Title (rather than file name) 

4.3.5 All appropriate metadata must be entered in the document properties to be provided by EPA. This 
includes: 

4.3.5.1 Document Title; 
4.3.5.2 Author; 
4.3.5.3 Subject (e.g. Total Maximum Daily Loads); and 
4.3.5.4 Keywords. 

4.3.6 The document must be created/saved for Fast Web View. 

4.3.7 All PDF files must also conform to Section 508- Accessibility. The contractor is provided the 
following references for guidance: 

EPA's Short Checklist, guidelines for the use of PDFs: 
http ://yosemite.epa.gov/0 EI!webguide.nsf/design/pdf guidance; 

EPA's PDF White Paper- Final Revised- July 20, 2006: 
http://yosemite.epa.gov/OEI/webguide.nsf/design/pdf-2010/$File/pdf-white-paper.pdf 

PWS Page 27 of 32 Pages 



EPA's PDF website: 
http://yosemite.epa.gov/OEI/webguide.nsf/design/pdf guidance 

PWS April 2012 

Social Security Administration guidance for creating accessible PDFs and word documents 
(covers converting Word documents to PDFs)-
http://www.cio.gov/documents/Producing Accessible Word and PDF docs-SSA Guide v2-
l.doc 

4.4 All laboratory analyses performed under individual TOs issued under this contract shall be uploaded 
into STORET by the contractor (see Section 3.5). The contractor is referred to the WQX format to upload 
data to STORET until more current methods becomes available: 
http://www.epa.gov/storet/wgx/index.html. 

4.5 Each initial deliverable shall be provided to the EPA TOPO in draft form for review and comment. 
The contractor shall incorporate procedures to ensure that these drafts completely document the 
methodologies being used, utilize the appropriate assumptions and data, are accurate and complete, and as 
specified in the task order or other written technical direction before providing them to the EPA. The 
contractor shall incorporate TOPO review comments into revisions of the drafts. All drafts and final reports 
shall be approved by the TOPO. Activities to be conducted under this contract are limited to technical 
support. The TOPO will review all contractor analyses and make final determinations with regard to program 
objectives and the content of Agency regulations and policy development. 

4.6 It is anticipated that the work product of any federally funded agreement will be reviewed for 
scientific validity and may be used as a tool or reference for future projects. The EPA will use the 
deliverables that result from multiple award contract/TOs resulting from this RFP to answer questions during 
public notice. Therefore, all data, sampling, analysis, research, reference materials, geo-spatiallayers, coding 
and modeling that is performed, utilized or produced under the multiple award contract/TOs resulting from 
this RFP shall be submitted to the EPA in a manner that allows the EPA to appropriately modify the 
information according to public comment. 

4. 7 The contractor shall support Agency efforts to meet current Federal Document and Records 
Management policy requirements. The contractor shall also anticipate requests to support Agency efforts to 
meet, interpret, or plan for implementation of any new policies, directives, or guidance issued for Federal 
Document and Records Management during the period of performance of this contract. 

The kinds of contractor support which may be required in individual TOs issued under this contract include: 
support for the preparation of records in the project files of individual TOs issued under this contract; and 
support for the preparation of archival copies of draft and final deliverables developed in individual TOs 
issued under this contract. 

The contractor shall also support Agency efforts to meet current and ongoing Federal Document and Records 
Management policy requirements for contract-level Project Reports furnished to meet Office of Acquisition 
Management (OAM) contract-level requirements. 

The contractor is provided the following references for guidance: 
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ATTACHMENT (C): Office of Water Records Management background information from an 
internal agency website: http://intranet.epa.gov/ow/records 

EPA Records Management Policy: 
http://www.epa.gov/records/policy/2155/rm policy c10 2155 1 2.pdf; 

EPA Records Schedule 258 "Final Deliverables and Reports" (all programs/agency-wide): 
http :1/www .epa.gov /records/policy/schedule/sched/258.htm. 

4.8 The contractor shall provide all supporting documentation to the EPA with its deliverable drafts, 
because the EPA cannot review and approve the contractor's draft deliverables without that supporting 
documentation. That documentation shall include the electronic modeling files and a detailed, written 
explanation of all steps and decisions. This shall be done regardless of whether it is described in a specific 
task order deliverable. This information shall be submitted in such a manner that no proprietary software will 
be needed to read, interpret, replicate, or model any resulting work product, unless otherwise noted in the 
task order or the contractor has received prior written permission of the EPA TOPO. The objective is that 
anyone with the appropriate skill level can use the information produced under the resulting contract(s) 
and/or TOsto check or duplicate the work for calibration, replication and/or verification. Consequently, any 
elements essential to successfully replicating the resulting analysis and modeling shall be provided to the 
EPA in a commonly used format. All water quality specific data gathered or generated by this contract shall 
be exported, by the contractor, into the EPA's Water Quality Exchange database, as that is part of providing 
all the supporting documentation. 

At the end of the contract, the contractor shall ensure that any additional supporting documentation requested 
during the EPA's review of any draft work product is furnished in a timely manner upon written request 
from either the appropriate TOPO or the CO. All supporting documentation will be indexed in accordance 
with the current requirements of the Federal Document and Records Management policies as well as any 
new policies, directives, or guidance issued for Federal Document and Records Management during the 
period of performance of this resulting contract. 

4.9 To meet these federal needs (unless modified by the EPA CO), all contractor deliverables to the EPA 
shall include one electronic and two paper copies formatted as follows: 

4.9.1 Final electronic submissions shall be made in the following manner: electronic Microsoft Word© for 
any written reports, summaries, or analysis documents; Microsoft Excel© format for any and all 
spreadsheets, raw data, coding and modeling work (including all model runs with essential data to replicate 
model runs); and Microsoft Access© format for any and all databases or for other data as approved by the 
EPA TOPO in writing. Electronic submissions shall be on Compact Disk (CD), Digital Versatile Disc 
(DVD), or USB drive. The contractor may utilize a File Transfer Protocol (FTP), but only if the TOPO gives 
written permission. Every electronic document and all of the sections, text, graphs, charts, or figures shall be 
unlocked, open and editable so that the EPA may make further changes. 

4.9.2 The paper copies shall be made in the following manner: two separate and identical copies of all 
deliverables must be submitted; each separate copy shall include all of the products due as of that date (i.e., 
Task 1, 2, etc.), and must be submitted in one or more bound volumes, as appropriate, with a title page, an 
executive summary describing the purpose and content, and an index, located inside the front cover of each 
bound volume, along with electronic copies enclosed in envelopes (or other suitable means) bound in the 
respective volume. Although PDF versions of the materials may be submitted at the contractor's discretion, 
neither electronic nor paper PDF versions will be acceptable as any final work product. 
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SOLICITATION SOL-CI-11-00094: ATTACHMENT A 

TABLE ONE: List of Analytes measured in NCCA 2010 

Chemicals to be measured in sediments and tissue for 2010 Coastal Survey(PAH Sediment Only) 

Compound Name 

Polynuclear Aromatic Hydrocarbons (PAHs) 

Acenaphthene 

Anthracene 

Benz(a)anthracene 

Benzo(a)pyrene 

Biphenyl 

Chrysene 

Dibenz(a,h)anthracene 

Dibenzothiophene 

2,6-dimethyl naphthalene 

Fluoranthene 

Fluorene 

2-methylnaphthalene 

1-methylnaphthalene 

1-methyl phe nanth rene 

2,6-dimethylnaphtalene 

Naphthalene 

Pyrene 

Benzo(b)fluoranthene 

Acenaphthylene 

Benzo(k)fluoranthene 

Benzo(g,h,i)perylene 

lndeno(1,2,3-c,d)pyrene 

2,3,5-trimethylnaphthalene 

DDT and its metabolites 

2,4'-DDD 

4,4'-DDD 

2,4'-DDE 

4,4'-DDE 

2,4'-DDT 

4,4'-DDT 

Aluminum 

Antimony (sediment, only) 

Arsenic 

Cadmium 

Chromium 

Copper 

Iron 

Lead 

Manganese (sediment, only) 

Mercury 

Nickel 

Selenium 

Tin 

Zinc 

Elements 

PCB No. 

8 

18 

28 

44 

52 

66 

21 PCB Congeners 

2,4' -di ch lorobiphe nyl 

2,2' ,5-tri ch lorobiphe nyl 

2,4,4' -tri ch lorobiphe nyl 

2,2' ,3,5' -tetrach lorobi phenyl 

2,2' ,5,5' -tetrach lorobi phenyl 

2,3' ,4,4' -tetrach lorobi phenyl 

101 2,2',4,5,5'-pentachlorobiphenyl 

105 2,3,3',4,4'-pentachlorobiphenyl 

110/77 2,3,3' ,4' ,6-pentachlorobiphenyl 

3,3' 4,4'-tetrachlorobiphenyl 

118 2,3' ,4,4' ,5-pentachlorobiphenyl 

126 3,3' ,4,4' ,5-pentachlorobiphenyl 

128 2,2' ,3,3' ,4,4'-hexachlorobiphenyl 

138 2,2' ,3,4,4' ,5'-hexachlorobiphenyl 

153 2,2' ,4,4' ,5,5'-hexachlorobiphenyl 

170 2,2' ,3,3' ,4,4' ,5-heptachlorobiphenyl 

180 2,2' ,3,4,4' ,5,5'-heptachlorobiphenyl 

187 2,2' ,3,4' ,5,5' ,6-heptachlorobiphenyl 

195 2,2' ,3,3' ,4,4' ,5,6-octachlorobiphenyl 

206 2,2' ,3,3' ,4,4' ,5,5' ,6-nonachlorobiphenyl 

209 2,2'3,3' ,4,4' ,5,5' ,6,6 '-decachlorobiphenyl 

Chlorinated pesticides other than DDT 

Aldrin 

Alpha-Chlordane 

Dieldrin 

Endosulfan I 

Endosulfan II 

Endosulfan sulfate 

Endrin 

Heptachlor 

Heptachlor epoxide 

Hexachlorobenzene 

Lindane (gamma-BHC) 

Mirex 

Trans-Nonachlor 
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SOLICITATION SOL-CI-11-00094 

ATTACHMENTB: TABLE TWO 

"DIRECTIVES FOR PERFORMANCE OF IRM-RELATED WORK" 

Federal Policies and Regulations 

Computer Security Act of 1987 http://csrc.nist.£ov/£roups/SMA/ispab/documents/csa 87.txt 

The Privacy Act of 1974 Section 552a http://www. iustice.gov /opcl/privstat.htm 

The Rehabilitation Act Section 508 htt2://www.access-board.gov/sec508/guide/act.htm 
Architectural and Transportation Barriers 
Compliance Board Electronic and Information 
Technology (EIT) Accessibility Standards (36 
CFR part 1194) http://www. access-board. 2.ov I sec508/508 standards. pdf 
The Fair Labor Standards Act of 1938 as 
amended, and any applicable Executive Orders htt2://www.dol.gov/whd/regs/statutes/FairLaborStandAct.2df 
U.S. Office of Management and Budget (OMB) 
Circular A-4, Risk Analysis htt2://www.whitehouse.gov/omb/circulars a004 a-4/ 
OMB Circular A-11, Financial Reporting and 
Performance htt2://www.whitehouse.gov/omb/circulars all current year all toe 

OMB Circular A-76, Personnel Issues http://www.whitehouse.Q.ov/omb/circulars a076 a76 incl tech correction 

OMB Circular A119, Consensus Standards http://www.whitehouse.gov/omb/circulars/all9/all9.html 
OMB Circular A-123, Internal Control 
Management http://www.whitehouse.2.ov/omb/circulars al23 rev 
OMB Circular A-130, Information Resource 
Management http://www.whitehouse.Q.ov/omb/circulars a130 a130trans4 

OMB Circular A-131, Value Engineering htt2://www.whitehouse.gov/omb/circulars a131/ 
OMB Memorandum M-08-27, Guidance for TIC htt2 :/ /www. whitehouse. gov I sites/ default/files/ omb/ assets/ omb/ memoranda/fy20 
compliance 08/m08-27 .2df 
OMB Memorandum M-08-22, Guidance on htt2://www.whitehouse.gov/sites/default/files/omb/memoranda/fy2008/m08-
implementing FDCC 22.2df 
OMB Memorandum M-07-24, Updated htt2://www.whitehouse.gov/sites/default/files/omb/assets/omb/memoranda/fy20 
principles for Risk Analysis 07 /m07 -24.2df 
OMB Memorandum M-07-11, Implementation 
of Commonly Accepted Security Configurations htt2://www.whitehouse.gov/sites/default/files/omb/assets/omb/memoranda/fy20 
for Windows Operating Systems 07 /m07 -ll.pdf 
OMB Guidelines for Ensuring and Maximizing 
the Quality, Objectivity, Utility, and Integrity of 
Information Disseminated by Federal Agencies http://www.whitehouse.2.ov/omb/fedre2. final information aualitv 2.uidelines 
Federal Information Security Management Act 
(FISMA) http://csrc.nist.Q.ov/drivers/documents/FISMA-final.pdf 
U.S. Department of Commerce, National 
Institute of Standards and Technology (NIST) htt2 :/I c src .nis t. gov /2u b lications/nist2u b s/800-34-rev 1 I s2800-34-rev 1 errata-
Special Publication (SP) 800-34 Novll-2010.pdf 

NIST SP 800-53, Rev. 3 httP:/ I csrc.nis t. 2.ov /pu blications/nis tou bs/800-53-Rev3/SP800-53-rev3-final. pdf 

Federal Continuity Directive 1 htt2:/ /www .fema.gov /2df/about/offices/fcd 1. 2df 
Electronic Signatures in Global and National 
Commerce Act (ESIGN) htt2://uscode.house.gov/download/2ls/15C96.txt 
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Federal Information Processing Standards htt2:/ /www .itl.nist.gov /fi2s2ubs/ 
htt2://frwebgate.access.g2o.gov/cgi-

Government Information Security Reform Act bin/getdoc.cgi?dbname=106 cong 2ublic laws&docid=f:2ubl398.1 06.2df. 

Government Paperwork Elimination Act (GPEA) http://www.cio.gov/Documents/paperwork elimination act.html 
Information Technology Management Reform 
Act http://www.cio.gov/documents/it management reform act feb 1996.html 

OMB Memorandum on Agency Architecture 
Development http://www. whitehouse. gov /omb/memoranda/m97 -16.html 

PDD-63 White Paper htt2://fas.org/ir2/offdocs/2a2er598.htm 

Presidential Decision Directive - PDD-62 http:/ /fas. org/irp/ offdocs/pdd -62.htm 

Presidential Decision Directive - PDD-67 http:/ /fas.org/iro/offdocs/pdd/pdd-6 7 .htm 

FIPS Publications htt2 :/I csrc .nist. gov /2u b lications/Pu bsFIPS .html 

Section 508 Compliance httP://www. section508. gov /index.cfm ?FuseAction=content&ID= 12 
NARA Electronic Records Management (ERM) 
Guidance http://www.archives.gov/records-mgmt/initiatives/erm-guidance.html 
Homeland Security Presidential Directive 
(HSPD) 12 http://www .idmanagement. gov I documents/HSPD-12.htm 

EPA Policy and Procedures 

EPA Data Standards htt(2:LLias(2u b.e(2a .gov Lsor internetLregistryLdatastdsLhomeLoverviewLhome.do 

Information Management & Information 
Technology Policies that apply to 
Contractor's performing work through an 
EPA issued Contract http://www .epa. gov/irmpoli8/ 

EPA Web Guide http:/ /yosemite.epa. gov /0 EI!web guide .nsf/homepage 

IRM Policy Manual http://www .epa. gov/irmpoli8/archi ved/polman/index.html 

PWS Page 32 of 32 Pages 



Office of Water Records Management Program Page I of9 

Go 

1 Office of Water Records Management Program 
! On this Page: 
I 
j 

1 . 

I 
I 
I 

• ~eu.o.,,, . 
• t.1<tndyerT · ~ ' ' 
• Pecor~~ l .icu •,.(,~! ·:J'' ~~ t • 

• 0\t>r~.H ch "1<1".-'!•<+-1' ,., ~ ' .. , • ·: •l' • . 

e f 1!t·~ P,~r 1 T ~ - ~' d· ~ t 11 1t' 1 • r · 

~ f ...... p ;.,1! 

0 Po ~ ,~ 1tJ~ .. -~ ~· d P''h ··~:-. #: ~·· · 

~ D,<;.po-:.•1 ' '~' l..J' ."·"'· 
_. Tr.;l!ro .ruJ 
- FoiP Pi.-J' ··~ \ ;<\~·, f, •. ,.,. 

• RH 1 ro nc; Ret (P <.1·· 
~ Sf= 135 Pt>t :Hfl', '"1' .., . , •'!d 1 d d ~-"·· ·. · - · ~. 
~;EPA For•r, 1.J l(JI' ~~ f,, , ,,,. ,,., ~~·vu•·-. ~···q•••'';o : 

':> ()~ : 1 i-'t'fl•1 I•'•• ';- J.;•t•i ,1 ,_.,,• 

• Qp<.rrny 1' 19 ~+'f nr ' l<. 

I Welcome 
I 

.. - . I ~ I • ... 

' Welcome to t hf:' h01'1f" j)aqc t(JT H•l? Offi cf' c•f w o':t'~ :;; P.€>Wt"dS 1'-la:'laye~ 110'1' rroq' a~~. This ~: C:ILO€: 
· provides mtorrnation, resources. and tools to assist Office of Wate•· perso:-tnf!! i11 coc~~oiyin9 w!':t~ ! EPA policy and tederai goverf"lrT'•Pn~ reg ~; lat:r.,,s for rr.an~gmg records . 
I The Offtce of Water 's P.t>cords Managernenl Pn ... Jr.-~~n hom~ page df>buted t-1ay 2006. Further­! dE-velopments art" underway . Please water t'or •, ;prl;,~ps. 

jManagementSupport 

; 

I J n Feb ru;j ry 200 S. D~ p ut'y Ass ista f"i t AI':!~~ i r;; c:t ra~o• r DAA J Mir hae: H. S 11 ;m • :-r• "'c;t~ toti~h P-11 ~ n <:: l Rt"cords Mr.magernent Progr~m n·.ro~l(!'i a dh•rr ' ·l~ rc OffirF' Di•·p, torr.. 

http://intranet.epa.gov/ow/records/ 218/2012 



Utlice of Water Records Management Program 

Read the Deputy Assistant Administrator's Directive in PDF format 
(2 pages, 104 KB About PDF) 

Page 2 of9 

In April 2008, DAA Shapiro issued a memorandum to all Office of Water personnel emphasizing 
that proper records management directly supports the integrity of the Office of Water's mission 
to provide clean and safe water, and protect human health and the environment. 

Read the Deputy Assistant Administrator's Memorandum in PDF format 
(2 pages, 142 KB About PDF) 

In May 2008, the Office of Wetlands, Oceans and Watersheds (OWOW) received the Deputy 
Assistant Administrator's Mid-Year Review Award for best progress in implementing the Office 
of Water Records Management Program's strategic plan. OWOW's success was achieved 
through the synergy of support from all levels of Program Office, Division, and Branch 
managers; leadership from Records Management Contacts; and cooperation and commitment 
from staff. 

View the photographs of the Mid-Year Review Award presentation 
(Last updated May 16, 2008) (PowerPoint, 10 slides, 13,749 KB) 

Top of page ... 

Records Liaison Officer 
The Records Liaison Officer (RLO) serves as the Office of Water's point of contact for the 
Agency Records Officer. The RLO's responsibilities involve all aspects of a records management 
program, including: procedures, evaluations, records schedules, file plans, disposition 
activities, briefings and training, vital records, and information security. The RLO coordinates 
these activities with the Office of Water's Records Management Contacts, Continuity of 
Operations Coordinator, and Information Security Officer. 

You can read more about the records management responsibilities of the RLO, as well as all 
EPA personnel, in the EPA Records Management Policy. 

Read the Records Management Policy in PDF format 
(Approved June 8, 2009) (9 pages, 109 KB About PDF) 

The Office of Water's Records Liaison Officer, Nancy New, has received the National Archives 
and Records Administration's (NARA) Certification of Federal Records Management Training. As 
one of the first RLOs in the Agency to achieve this goal, she successfully completed the 
coursework for NARA's core Knowledge Areas and passed the five Certification examinations in 
2006. In 2007, the Agency's Document and Records Management Workgroup, chaired by the 
Office of Environmental Information, recommended that all RLOs receive the NARA Certification 
by the end of fiscal year 2008. 

Nancy New, was awarded First Place for 2006 Best Practices in EPA Records Management at 
the EPA Records Workshop in Washington, D.C. 

See the Office of Environmental Information Announcement in PDF format 
(3 pages, 39 KB About PDF) 

Nancy values the support she receives from the Deputy Assistant Administrator. 

http://intranet.epa.gov/ow/records/ 2/8/2012 
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View the ptlOtm_JrdiHl of Michael Shapiro congratulating Nancy New 
(JPG, 1 page, 51 KB) 

lOp 01 pcHJ(' _ 

Records Management Contacts 
The Office of Water is proud to have an active network of Records Management Contacts who 
promote, coordinate, and serve as experts on the Records Management ProgrC~ms in their 
Program Offices, Divisions, and Branches. These Contacts are crucial to the strength of the 
Office of Water Records Management Program. They are your first sources for answers to your 
records management questions. 

You can find your Records Management Contact in this directory. 

Browse the D1rc>c!u:~y ut Of1 iu• o' WrJ!<" p,., '' ' !h !-.1d"d~Wrnt•n! (. o:l!d( 1<. 
(Last updated January 27 , 2012) 

Sometimes Records Management Contacts are asked by their Program Offices to provide 
guidance on managing recorded information with which they are not already familiar. In those 
situations, the Contacts turn to The Records Management Contact's Cheat Sheet for directions 
on interviewing records custodians, conducting research, and documenting the results. 

Down load The Rt>t ur-ti•, t"'' cl, ld(_W :nent CLl: 't ~~~ t. •, U 1t•al S I :t~r·t 
(Last updated September 20, 2011) 

Office of Water Program Office Lead and Division Lead Records Management Contacts toured 
the National Archives and Records Administration in July 2007. They saw original federal 
records dating from the 1700s and experienced the impact of records on the history of our 
nation and its individual people. After a tour of the Public Vaults exllrb;ts, led by National 
Archives docent Virginia Ingram, the group posed in front of a wall-sized illustration of the "Life 
Cycle of Records ." 

View the pi~oto(_Jr-ilpl• trom the National Arc:hrv~s tour 
(Last updated July 18, 2007) (JPG, 1 paae, 92 KB) 

I Records Management Contacts hosted an educational session in January 2007 to promote 
understanding and practice of electronic records management. Rita Cacas of the Natlonat 
Archives and Records Administration presented an overview of the National Archives' Electronic 
Records Archives Program. Ms. Cacas emphasized that properly managing all electronic records 
today will help ensure that records with permanent histonca! value can be found and used by 
generations in the future. 

I 
View the p h otoqr i1phs from the Electronic Records Archives educational session 
(Last updated January 24, 2007) ( PowerPoint, 4 slides, 1,862 K B) 

See tile spPakt-•r-·" <-;lr<lt:':, 

(Last updated January 24, 2007) (PowerPoin~, 14 slides, 1 ,186 KB) 

Records Management Contacts Janice Poole and Edna Sitver conducted records management 
training for the American Indian Environmental Office (AIEO), formerly an Office of Water 
program office, during July 2006. With colorful patriotic decorations, refreshments, and big 

http://intranet.eoa.~ov/ow/records/ 218/2012 
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smiles, they demonstrated that we can manage our federal records and have fun at the same 
time. 

View the photographs from AIEO's records management training 
(Last updated July 18, 2006) (PowerPoint, 3 slides, 9,697 KB) 

Top of page ... 

File Plan Tools and Training 

File Plan 

A file plan documents the kinds of recorded information we have, how that information is 
organized and maintained, and what its final disposition is. A file plan has two parts: policies 
and procedures documentation, and a file structure. 

Policies and Procedures 

Many of the Office of Water's records management policies and procedures are presented on 
this home page through the Deputy Assistant Administrator's Directive, and instructions for 
surveying, labeling, closing, retiring, and retaining records. 

Here is a short summary of five key steps to take to manage your records. The summary also 
helps you decide which working papers and drafts are not records. When you print 
this "records cheat sheet" twoMsided and cut along the dotted tines, you will have a handy five· 
by-seven inch desk or pocket reference. 

Download the records che;:~t sheet 
(Last updated May 23, 2007) (MS Word, 2 pages, 53 KB) 

In response to questions about managing records related to the Water Docket, the Office of 
Water Records Liaison Officer worked with the EPA Docket Center to prepare answers to 
Frequently Asked Questions (FAQ) about Docket Records. 

Read the FAQ about Docket Records 
(Last updated July 17, 2008) {MS Word, 6 pages, 77 KB) 

Top of page ... 

File Structure 

Each person in the Office of Water (OW) is required to have an Individual Fife Structure for 
each position held in an OW Program Office or OW Immediate Office. 

To develop their file structures, Office of Water personnel use a questionnaire toot called a 
File Plan Survey. The Survey helps match files to their corresponding descriptions, or "items," 
in 
EPA's records schedules. Records schedules are EPA policy documents with instructions for 
managing all recorded information. The records schedule items form the basis of the file 
structure. 

Please contact the OW Web Manager if vou experience a technical 

http:/ /intranet.epa.gov /ow/records/ 2/8/2012 
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Individual File Structures are compiled to create OW's organization file structures which are 
available in an MS Excel spreadsheet format. To view only the current records schedule items 
for your Office of Water Program Office or Immediate Office, select "View" and "Cu~tofll Views." 
Then select your office, and "Show." You also c.an use drop-down arrows at the top of each 
column in the spreadsheet to select file structures by Division and Branch or to navigate 
quickly through the spreadsheet. 

Open the l1le st ;·uct un• spr Pcl<islle<~t 
(Last updated January 6, 2012) 

One of the principles of the Office of Water's Records Management Program is: "File Plan 
maintenance is an ongoing activity." In keeping with that principle, the Office of Water's file 
structure is continuing to develop . Hyperlinks to the full text of EPA records schedules and to 
printable d1!'>pos1tlon ldbt:ls for records schedule items have been Inserted in the spreadsheet. 
The file structure spreadsheet is updated as records schedules change and file structures for 
the Office of Water's Program Offices, Divisions, and Branches are revised. 

Top of P<~<Jc ... 

Disposition Labels 

Disposition labels are tools to help manage all rf'corded information according to records 
schedule requirements. The labels correspond to records schedule items on the Office of Water 
file structure. They provide identifiers, such as record schedule title and number, and 
disposition instructions. Disposition instructions tel! you when to close files and what to do with 
the files after they are closed. 

In the Disposition Labels Guidance below, you will leC~rn about: 

• Finding the Labels 
• Looking at the Labels 
• Printing the Labels 
• Putting the Labels on Folders 
• Using the Labels to Close Files 
• Using the Labels to Calculate Disposition Dates 
• Using the Labels to Take Final Dispos1tion Act1on 
• Using Information in the Labels to Manage Electronic Files 
• Using the Labels for Quality Control 
• Links to Resources 

Read the !Jr<..;•o:-:.rt:o'' l.<iiJt;'..., G1; tid! c.t· 

(Last updated September 8, 2009) (MS Word, 11 pages, 8,934 KB) 

After reading the Disposition Labels Guidance and becoming familiar w1th applying disposition 
labels, you may use this interactive disposition date calculator to calculate the Retire Date and 
the Final Disposition Date from the formulas on your disposition label. 

Go to the Otsposrtro:• lJdt'P Cdl( tlldto' 

(Last updated SeptPmbf>r 25, 2008) 

Top ot pary· 

Training 
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Office of Water Records Management Contacts conduct classroom training for all Office of 
Water personnel. The training course includes an introduction to federal records management 
and step-by-step instructions for completing the File Plan Survey. The training course is 
available here in a PowerPoint file for your convenience in reviewing It before or after your 
classroom training. 

The slides in the training course are Intended to be viewed in conjunction with the text of the 
accom pa nyi ng instructor's scrl pt. The slides a ion e are not self-explanatory. The instructor's 
script is in the Notes Pages of the PowerPoint file . You can access the Notes Pages in any one 
of three ways: 

• Select Speaker Notes. 
Open the training course. Right click. Select "Screen" and "Speaker Notes." A "Speaker 
Notes" window will appear. You can click and drag to move the window to the position 
you prefer. The window will remain on the screen as you move through the slides until 
you select the "Close" button. 

• Save As PowerPoint. 
Left click on the "Training Course" link below. Select "Save." Browse to the folder in 
which you want to save the PowerPoint file. Select "Save." When the screen 
displays "Download complete," select "Open." If you no longer need the PowerPoint file 
after you have reviewed the training course, please delete it. 

• Print. 
After you have saved the PowerPoint file, you can print the instructor's script along with 
the slides by selecting: "File"; "Print"; "Print what: Notes Pages"; "OK." 

Open the Training Course file (Last updated March 29, 2011) 

You can supplement your training by previewing the National Archives and Records 
Administration video "Building the Archives of the Future." This video illustrates that records of 
business conducted by the United States federal government are valuable evidence of "the 
rights of American citizens, the actions of federal officials, and the national experience." 

Preview the video "Building the Archives of the Future" 
(Windows Media Player, 1 minute 34 seconds, 18.5 MB} 

Additional training for managing federal records is available through the National Archives and 
Records Administration (NARA). NARA's Records Management Nationwide Training Web page 
links to information on classroom training, on-line training, presentations, and the May 25, 
2011 Records Administration Conference (RACO 2011). Follow the links from the nationwide 
training page to browse available classes and enroll. 

Top of page ... 

File Plan Survey Forms 

File Plan Survey forms have been customized for each Office of Water Program Office and the 
Immediate Office. 

Download the Immediate Office File Plan Survey Form 
(Last updated January 6, 2012) 

htto://intranet.epa.fJ.,ov/ow/records/ 2/8/2012 
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Download the Oftt< (' ot GrOWlcl Wi!~('f ' "":Or iiiY.I'l<:j Wiltt>l FliP PliH' S : J'VCy ror I! I 
(Last updated January 6, 2012) 

Download the Oftl{t· ol St.!~"lU- d•1r~ lectw(ll <,ny 1-r;f· P1cm Sr nve y forr1 ' 
(Last updated January 6, 2012) 

Download the Olftu· of Wostewott.•: M<:~ndy~n1ent file Pl~ur Surv~y For 111 
(Last updated January 6, 2012) 

Download the Uttru - ol Wettcmt1~. Uu·;m<-. cllrd \N d\('rstled~ F de Plan Survey f orrn 
(Last updated January 6, 2012) 

Page 1 of9 

A one-page instruction sheet accompanies each File Plan Survey form. The instruction sheet 
contains spaces for Records Management Contacts to fill in the deadline date and the name of 
the person to whom the completed Surveys should be submitted . 

The instruction sheet summarizes the steps fo.- completing the File Plan Survey form. It 
supplements the training course described above under the "Training" heading. The training 
course presents an in-depth explanation of the Survey process. Completing the training before 
conducting your File Plan Survey will make the Survey task significantly simpler and easier to 
understand. 

Download the Fde Pldn Survey lostrud!OII', 
(Last updated October 25, 2006) (MS Word, 1 page, 34 KB) 

After you have completed a Fi!e Plan Survey, you can use this Update Form to make changes 
to your Individual File Structure. Follow the instructions on the Update Form, and submit your 
completed Individual File Structure Update Form to your Records Management Contact. 

Download the trHJrvldlJ.--Jt hiP Sttu1ltl't' Upd<ttt-· h11rr 
(Last updated November 16, 2010) (MS Word, 2 pages, 83 KB) 

·1 op of ;.lrl~t- _ 

Retiring Records 
One of the goals of a records management program is to control the growth of materials taking 
up valuable office space. We do that by sending records to a Federal Records Center (FRC) for 
storage. Sending records to an FRC is called "retiring" the records. Here at EPA Headquarters, 
our local FRC is the Washington National Records Center (WNRC), located in Suitland, 
Maryland. 

Please remember that all forms for .-eti.-ing, retrieving, and retuming recol"'ds must be signed 
by both your Program Office Lead Records Management Contact and the Office of Water 
Records Liaison Office" before the forms can be submitted to the EPA Headquartei"S Records 
Officer for processing . 

The Office of Water guidance on retiring records provides tips on how to send files to off-site 
storage in an easy-reference format. 

View the guidance on RetrnnrJ Offrc P rr! Wdtt;" Rl'"l tHI''-. 

(Last updated Septembe.- 23, 201l) 

http://intranet.epa.gov/ow/records/ 2/8/2012 
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Top of page ... 

SF 135 Records Transmittal and Receipt 

Three documents are required for retiring records. The first document is the Standard Form 
135 (SF 135) Records Transmittal and Receipt. The template for the SF 135 and instructions 
provided here are to be used only by Office of Water personnel to retire records to the 
Washington National Records Center. The SF 135 template has been customized with text form 
fields and with drop-down form fields populated with information specific to the Office of Water. 
It contains on-screen prompts to guide you through each form field. If you do not see the on­
screen prompts on your computer screen, save the SF 135 template and reopen it in MS Word. 

Download the SF 135 template 
(Last updated September 28, 2011) 

You can see an explanation of Office of Water organization abbreviations used in the SF 135 
template in this "Key to Office of Water Organization Abbreviations." 

Access the Key to Office of Water Organization Abbreviations 
(Last updated September 26, 2011) 

The second document required for retiring records is the box list which accompanies the SF 
135 and identifies the contents of the records retirement boxes to be sent to the FRC for 
storage. 

Download the box list template 
(Last updated September 22, 2011) 

Top of page ... 

EPA Form 5100-8 Facilities Services Request 

The third document required for retiring records is the EPA Form 5100-8 Facilities Services 
Request. Form 5100-8 is used to have boxes of records picked up from your office. 

The Form 5100-8 template below is for Office of Water personnel to use for pick up of boxes of 
records ready to be retired to the Washington National Records Center or to be returned for 
refiling. The template has been customized with text form fields and with drop-down form fields 
populated with information specific to the Office of Water. It contains on-screen prompts to 
guide you through each form field. If you do not see the on-screen prompts on your computer 
screen, save the template and reopen it in MS Word. 

Download the Form 5100-8 template 
(Last updated September 23, 2011) 

View the instructions for using the Form 5100-8 template 
(Last updated September 10, 2009) 

Top of page ... 

OF 11 Reference Request ...... Federal Records Centers 

httt>://intranet.eJ>a.Jl.OVIow/recordsJ 2/8/2012 
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While the records are stored at the Washington National Records Center, they remain in the 
legal custody of the EPA. You can get them back if you need them. 

To retrieve retired records, the WNRC and EPA require an Optional Form 11 (OF 11) Reference 
Request -- Federal Records Centers. The template for the OF 11 and instructions provided here 
are to be used only by Office of Water personnel to retrieve records from the Washington 
National Records Center. The OF 11 template has been customized with text form fields and 
with drop-down form fields populated with Information specific to the Office of Water. It 
contains on-screen prompts to guide you through each form field. If you do not see the on­
screen prompts on your computer screen, save the OF 11 and reopen it in MS Word. 

Download the OF 11 template 
(Last updated September 11, 2009) 

View the instructions for using the OF 11 template 
(Last updated September 11, 2009) 

Destroying Records 
The instructions on your disposition label tell you when each of your files has reached the end 
of its retention period and is ready for final disposition action. If the final disposition action on 
the label is "destroy," please follow the Office of Water's Instructions for Destroying Recorded 
Information. 

EPA and Office of Water guidance and policy require that destruction be documented. The 
Records Destruction Form below has been customized for the Office of Water. The form uses 
your disposition label, check boxes, and drop-down form fields to save you time in completing 
the form. 

Along with the Records Destruction Form are a checklist to be sure that your file is eligible to 
be destroyed, block-by-block instructions for completing the form, and a quality control 
checklist for proofing the completed form. 

Download the Office of Water Records Destruct1on Form and 
Instructions for Destroying Recorded Information 
(Last updated February 10, 2011) 

The Simplified Instructions below apply to the most frequently occurring situations and include 
an example of a completed Records Destruction Form. For answers to detailed questions about 
properly destroying files, please refer to the Instructions for Destroying Recorded Information 
and consult your Records Management Contact. 

Download the Simplified Instructions for Records Destruction Form 
(Last updated October 15, 2010) 
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I. Monthly Progress Report 

ATTACHMENT 2 
REPORTS OF WORK 

RFP SOL-CI-11-00094 

(a) For each task order, the Contractor shall furnish one electronic copy of the 
combined monthly technical and financial progress report stating the progress 
made, including the percentage of the project completed by Task in the Task 
Order (TO), and a description of the work accomplished to support the cost. 
The report for each TO shall also to be submitted electronically to the Task 
Order Project Officer (TOPO). Reports shall be synchronized with the 
submittal of invoices for payments, including: 

i. the amount of payment requested shall reflect the amount of progress 
reported in the progress report with specific costs correctly broken down, 
accumulated, and billed; 

ii. the invoice period of performance (PoP) shall cover the progress report 
PoP; 

iii. billed costs must be authorized by the TO; 
iv. the math should be accurate; and 
v. accumulated costs and direct labor hours invoiced within the estimates of 

the TO. 

(b) Specific discussions shall include difficulties and unanticipated problems 
encountered and remedial action taken during the reporting period, and 
anticipated activity with a schedule of deliverables for the subsequent reporting 
period. Discussions should also include any impact to the schedule of 
benchmarks & deliverables by Task in the TO; a description of any "lessons 
learned" in completing progress on the TO; continuous data needs and deadlines 
for contractor receipt of such information in order to meet the Schedule of 
Benchmarks and Deliverables; and the progress in meeting quality assurance 
targets (QA reports) specified in the QAPP, where a QAPP is approved. It is 
noted that during the period of performance of each TO, the contractor is 
expected when it happens to immediately inform the TOPO by telephone of: (1) 
any problems that may impede the successful completion of the requested items 
of work; and (2) any corrective actions needed to solve the problem. 

(c) The contactor shall provide a list of outstanding actions awaiting Contracting 
Officer (CO) authorization, such as subcontractor/consultant consents and 

overtime approvals. 

(d) The report shall specify financial status for each task order as follows: 

1. For the current period, display the amount claimed. 

2. For the cumulative period display: amount negotiated or latest task order 
modification amount; amount currently claimed; amount paid; amount 
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suspended; amount disallowed; and remaining amount. The remaining 
approved amount is defined as: the negotiated amount or latest task 
order amount (whichever is later), less total amounts originally invoiced, 
plus total amount disallowed. 

3. Labor hours. 

(i) A list of employees, their labor categories, and the number of hours 
worked for the reporting period. If labor categories are not similar 
to the last PoP and/or the labor mix is not consistent with the Task 
Order proposal, the contractor shall provide an appropriate 
rationale for the change. 

(ii) For the current reporting period, display the expended direct labor 
hours and costs broken out by EPA contract labor hour category for 
the prime contractor and each subcontractor and consultant. If the 
level of subcontract effort charged is not commensurate with the 
level of progress made, the contractor shall provide an appropriate 
rationale. 

(iii) Display the estimated direct labor hours and costs to be expended 
during the next reporting period. 

(iv) Display the estimates of remaining direct labor hours and costs 
required to complete the task order. 

4. Unbilled allowable costs. Display the total costs incurred but unbilled for-­
-----the current reporting period and cumulative for the task order. 

5. A list of deliverables for during the reporting period. 

6. Travel expenses completed this PoP and commensurate with the work 
performed. 

7. Material costs completed this PoP and commensurate with the work 
performed. 

8. Equipment purchase completed this PoP and commensurate with the 
work performed. 

9. ALL other direct costs completed this PoP and commensurate with the 
work performed. 

(e) This submission does not change the notification requirements of the "Limitation 
of Cost" or "Limitation of Funds" clauses requiring separate written notice to the 
CO. 
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(f) The reports shall be submitted to the following addressees on or before the 151
h 

of each month following the first complete reporting period of the contract. See 
EPAAR 1552.232-70, Submission of Invoices, paragraph (f), for details on the 
timing of submittals. Distribute reports as follows: 

Task Order Project Officer (TOPO) 
Project Officer (PO) 

Contracting Officer (CO) 
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ATTACHMENT 3 
CONFLICT OF INTEREST EVALUATION FOR TASK ORDERS 

The contractor shall include a conflict of interest certification in all task orders in accordance 
with EPAAR 1552.209-71 and the Section B Clause "Ordering Procedures". 

Prior to selecting expert panelists/peer reviewers, the contractor shall perform an evaluation to 
determine the existence of an actual or potential conflict of interest (COl) for each proposed 
panel member. The financial and professional information obtained by the contractor as part of 
the evaluation to determine the existence of an actual or potential COl is considered private and 
non-disclosable to outside entities except as required by law and/or regulation. 

The contractor shall incorporate the following yes/no questions (a.- i.) and requests for 
supporting information u.-r.) into its established process to evaluate and determine the presence 
of an actual or potential COl: 

Conflict of Interest Analysis and Certification Questions and Supporting Information 

a. To the best of your knowledge and belief, is there any connection between the subject 
chemical or topic and any of your and/or your spouse's compensated or uncompensated 
employment, including government service, during the past 24 months? Yes _No_ 

b. To the best of your knowledge and belief, is there any connection between the subject 
chemical or topic and any of your and/or your spouse's research support and project funding, 
including from any government, during the past 24 months? Yes _No_ 

c. To the best of your knowledge and belief, is there any connection between the subject 
chemical or topic and any consulting by you and/or your spouse, during the past 24 months? 
Yes_No 

d. To the best of your knowledge and belief, is there any connection between the subject 
chemical or topic and any expert witness activity by you and/or your spouse, during the past 24 
months? Yes _No 

e. To the best of your knowledge and belief, have you, your spouse, or dependent child held, in 
the past 24 months, any financial holdings (excluding well diversified mutual funds and holdings 
with a value less than $15,000) with any connection to the subject chemical or topic? 
Yes_No 

f. Have you made any public statements or taken positions on or closely related to the subject 
chemical or topic under review? Yes _No _ 

Page 1 of3 



RFP SOL-CI-11-00094 

g. Have you had previous involvement with the development of the document (or review 
materials) you have been asked to review? Yes __ No __ 

h. To the best of your knowledge and belief, is there any other information that might reasonably 
raise a question about an actual or potential personal conflict of interest or bias? Yes __ No __ 

i. To the best of your knowledge and belief, is there any financial benefit that might be gained by 
you or your spouse as a result of the outcome of this review? Yes __ No __ 

j. Compensated and uncompensated employment (for panel member and spouse): list sources of 
compensated and uncompensated employment, including government service, for the preceding 
two years, including a brief description of the work. 

k. Research Funding (for panel member): list sources of research support and project funding, 
including from any government, for the preceding two years for which the panel member served 
as the Principal Investigator, Significant Collaborator, Project Manager, or Director. For panel 
member's spouse, provide a general description of research and project activities in the preceding 
two years. 

1. Consulting (for panel member): list sources of compensated consulting activities during the 
preceding two years, including names of clients, if compensation provided 15% or more of your 
annual compensation. For panel member's spouse, provide a general description of consulting 
activities for the preceding two years. 

m. Expert witness activities (for panel member): list sources of compensated expert witness 
activities and a brief description of each issue and testimony [during the preceding two years.] 
For panel member's spouse, provide a general description of expert testimony provided in the 
preceding two years. 

n. Assets: Stocks, Bonds, Real Estate, Business, Patents, Trademarks, and Royalties (for panel 
member, spouse, and dependent children): list specific financial holdings that collectively had a 
fair market value greater than $15,000 at any time during the preceding 24-month period 
(excluding well diversified mutual funds, money market funds, treasury bonds, and personal 
residence). 

o. Liabilities (for panel member, spouse, and dependent children): list liabilities over $10,000 
owed at any time in the preceding twelve months (excluding a mortgage on personal residence, 
home equity loans, automobile and consumer loans). 

p. Public Statements: provide a brief description of any public statement made and/or positions 
taken on or closely related to the matter under review by the panel member. 

q. Involvement with document under review: provide a brief description of any previous 
involvement of the panel member in the development of the document (or review materials) the 
individual has been asked to review. 
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r. Other potentially relevant information: provide a brief description of any other information 
that might reasonably raise a question about an actual or potential personal conflict of interest or 
bias. 

(Note: The requests for supporting information U.-r.) are for task orders involving public peer 
review meetings.) 
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ATTACHMENT 4 
DEFINITION OF LABOR CLASSIFICATIONS 

The following definitions of the labor classifications are provided to aid in the preparation 
of the technical and cost portions of your proposal. 

(a) Professional 

(1) Level 4 - Plans, conducts, and supervises projects of major significance, 
necessitating advanced knowledge and the ability to originate and apply new and 
unique methods and procedures. Supplies technical advice and counsel to other 
professionals. Generally operates with wide latitude for un-reviewed action. 

Typical Title: Project Manager, Quality Assurance Officer, Water Resource 
Engineer, Environmental Engineer, Environmental Scientist, Chemist, Biologist, 
Computer Scientist, Statistician, Economist, Ecologist, Contract Administrator 
Qualifications: Ph.D. Degree or equivalent [see paragraph (b)] 
Experience: 10 years minimum 

(2) Level 3 - Under general supervision of project leader, plans, conducts 
and supervises assignments normally involving smaller or less important 
projects. Estimates and schedules work to meet completion dates. Directs 
assistants, reviews progress, and evaluates results, makes changes in methods, 
design or equipment where necessary. Operates with some latitude for un­
reviewed action or decision. 

Typical Title: Water Resource Engineer, Environmental Engineer, Environmental 
Scientist, Computer Scientist, Graphics/Editorial/Public Outreach Specialist, 
Chemist, Biologist, Environmental Planner Economist, Ecologist Statistician, 
Meeting Facilitator 
Qualifications: Master's Degree or equivalent [see paragraph (b)] 
Experience: 6 years minimum 

(3) Level 2 - Under supervision of a professional level 3 or 4, carries out 
assignments associated with specific projects. Translates technical guidance 
received from supervisor into usable data applicable to the particular assignment; 
coordinates the activities of a technician level 1 or 2. Work assignments are 
varied and require some originality and ingenuity. 

Typical Title: Environmental Engineer, Environmental Scientist, Systems 
Analyst/Programmer, Chemist, Biologist, Statistician, Economist, Environmental 
Planner, Ecologist, Computer Graphics/Graphic Designer, Technical 
Editor/Information Specialist, Meeting Planner Coordinator, Contract 
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Administrator, Videographer 
Qualifications: Bachelor's Degree or equivalent [see paragraph (b)] 
Experience: 3 years minimum 

(4) Level1 - Lowest of entering classification. Works under close supervision 
of professional level 3 or 4. Gathers and correlates basic data and performs 
routine analyses. Works on less complicated assignments where little evaluation 
is required. 

Typical Title: Environmental Engineer, Environmental Scientist, Computer 
Systems/Graphic Specialist, Technical Editor/Writer, Environmental Planner, Lab 
Technician, Public Information Specialist, Data Entry Specialist, Meeting 
Planner/Coordinator, Environmental Specialist, Contract Administrator 
Junior, Associate 
Qualifications: Bachelor's Degree or equivalent [see paragraph (b)] 
Experience: 0 years minimum 

(b) Experience/Qualification Substitutions 

(1) Any combination of additional years of experience in the proposed field of 
expertise plus full time college level study in the particular field totaling 

four years will be an acceptable substitute for a Bachelor's Degree. 

(2) A Bachelor's Degree plus any combination of additional years of 
experience and/or graduate level study in the proposed field of expertise totaling 
two years will be an acceptable substitute for a Masters Degree. 

(3) A Bachelor's Degree plus any combination of additional years of 
experience and/or graduate level study in the proposed field of expertise totaling 
four years or a Master's Degree plus two years of either additional experience or 
graduate level study in the proposed field of expertise will be an acceptable 
substitute for a Ph.D. Degree. 

(4) Additional years of graduate level study in an appropriate field will be 
considered equal to years of experience on a one-to-one basis. 
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ATTACHMENT 5 

QUALITY ASSURANCE SURVEILLANCE PLAN 
for 

"TECHNICAL SUPPORT FOR ASSESSMENT AND WATERSHED PROTECTION" 

Performance Measureable Performance Surveillance Incentives/ 
Requirement Standards Method Disincentives 
Management and Any issue adversely 50% of active task Two or more incidents per 
Communications: impacting project orders/ deli verables task order where the 

schedules, cost, time or will be reviewed by contractor does not meet the 
The Contractor shall quality shall be brought to the EPA PO/TOPO measureable performance 
maintain contact with the attention of the EPA (via monthly will be considered 
the EPA CO, PO, and PO and appropriate TOPO progress report) to unsatisfactory performance 
TOPO throughout the within 3 work-days of identify unreported and will be reported as such 
performance of the occurrence. Issues. in the CP ARS Performance 
contract/task order and Evaluation System under the 
shall immediately category of Business 
bring potential Relations. 
problems to the 
attention of the EPA Fewer than two incidents per 
PO and appropriate task order where the 
TOPO. In cases where contractor does not meet the 
issues have a direct measureable performance 
impact on project standard will be considered 
schedules, cost, time, acceptable performance and 
or quality, the will be reported as such in 
contractor shall the CP ARS Performance 
provide options for Evaluation System under the 
EPA's consideration category of Business 
on resolving the issues Relations. 
or mitigating their 
impacts. 

Timeliness: No more than 25% of all 100% of the active If the contractor does not 
deliverables per task order task meet the measurable 

Services and shall be submitted more orders/ deli verables performance standards per 
deliverables shall be in than 3 work days past the under the contract task order it will be assigned 
accordance with due date. will be reviewed by a rating of Unsatisfactory in 
schedules slated in the EPA PO/TOPO CP ARS under the category 
each task order, unless monthly (via of Timeliness. 
amended or modified monthly progress 
by an approved EPA report & milestones 
action. established for each 

deliverable) to 
compare actual 
delivery dates 
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Performance Measureable Performance Surveillance Incentives/ 
Requirement Standards Method Disincentives 

against those 
approved. 

Cost Management The contractor shall 100% of the active If the contractor does not 
and Control: manage costs to the level task orders under meet the measurable 

of the approved ceiling on the contract will be performance standards per 
The Contractor shall the individual task order. reviewed by the PO task order it will be assigned 
monitor, track, and The contractor shall notify and appropriate a rating of Unsatisfactory in 
accurately report cost the TOPO, PO and CO TOPO monthly (via CP ARS under the category 
and fee expenditures when 75% of the approved meetings, monthly of Cost Control. 
to EPA through funding ceiling for any progress reports & 
progress reports and particular task order is milestones An acceptable rating will be 
approved special reached. established for each reported in the CP ARS 
reporting deliverable) to Performance Evaluation 
requirements. The compare actual System under the category of 
Contractor shall assign versus projected Cost Control if the contractor 
appropriately leveled expenditures. meets the measureable 
and skilled personnel performance standards and 
to all tasks, practice accurately reports the costs 
and encourage time in the progress reports 
management, and according to the 
ensure accurate and requirements in the "Reports 
appropriate cost of Work" attachment to the 
control. RFP. 

Technical Effort: No more than 25% of 50% of active task If the contractor does not 
deliverables and work orders/ deli verables meet the measurable 

The Contractor shall products for any particular (and work performance standards per 
abide by its QMP and Task Order furnished to products) will be task order it will be assigned 
QAPPs for individual EPA for review by TOPO reviewed by the a rating of Unsatisfactory in 
task orders in and QAO shall require EPA PO/TOPO to CP ARS under the category 
performing services revisions to meet the identify of Quality of Product or 
and providing the requirements of the QMP noncompliance Service. 
support on this and QAPP for the task issues with the 
contract. order. QMP and QAPPs 

for individual task 
orders. 
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ATTACHMENT 8 

ADDITIONAL CLAUSES AND OR PROVISIONS 

INSURANCE LIABILITY TO THIRD PERSONS. (CO-ADDED CLAUSE) 

(a)(1) Except as provided in subparagraph (2) below, the Contractor shall provide and maintain workers' 
compensation, employer's liability, comprehensive general liability (bodily injury), and comprehensive automobile 
liability (bodily injury and property damage) insurance, and such other insurance as required in FAR 28.307-2. 

(2) The Contractor may, with the approval of the Contracting officer, maintain a self-insurance program; provided 
that, with respect to workers' compensation, the Contractor is qualified pursuant to statutory authority. 

(3) All insurance required by this paragraph shall be in a form and amount and for those periods as the Contracting 
officer may require or approve and with insurers approved by the Contracting officer. 

(b) The Contractor agrees to submit for the Contracting officer's approval, to the extent and in the manner required 
by the Contracting officer, any other insurance that is maintained by the Contractor in connection with the 
performance of this contract and for which the Contractor seeks reimbursement. 

(c) The Contractor shall be reimbursed for that portion of the reasonable cost of insurance allocable to this contract, 
and required or approved under this clause, in accordance with its established cost accounting practices. 

(End of clause) 

TASK ORDER OMBUDSMAN (CO-ADDED CLAUSE) 

Contractors wishing to submit complaints regarding individual task orders shall do so to Susan Moroni, Task Order 
Ombudsman, U.S. Environmental Protection Agency, Office of Acquisition Management, 1200 Pennsylvania Ave. 
NW, Washington, D.C. 20460 .. Emails may be sent to moroni.susan@epa.gov and her telephone number is (202) 

564-4321; fax number (202) 565-2473. 

(End of clause) 


